

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)

**BIDDING FOR THE CONSTRUCTION OF ROADS, UTILITIES AND
PREPARATORY WORKS AT MORONG DISCOVERY PARK**

BID BULLETIN NO. 02

In order to give the prospective bidders sufficient time to diligently prepare their bids, the BAC-I hereby revises the schedule of bidding activities, to wit:

Last Day for Request for Clarifications	24 February 2023
Last Day for the Issuance of Supplemental/Bid Bulletins	27 February 2023
Last Day of Submission and Receipts of Bids	06 March 2023 at 9:00AM
Opening of Bids	06 March 2023 at 10:00AM

Attached is the revised Timetable of the Procurement Activities for the project.

Issued this 13th day of February 2023.


ATTY. GISELA Z. KALALO
Chairperson

Construction of Roads, Utilities and Preparatory Works at Morong Discovery Park

PROPOSED SCHEDULE OF ACTIVITIES*

No.	Activities	Time	Date	
1	Pre-Procurement Conference		Tuesday, January 10, 2023	
2	Advertisement/Posting of Invitation to Bid		Wednesday, January 18, 2023	Wednesday, January 25, 2023
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Wednesday, January 18, 2023	Sunday, March 5, 2023
		8:00 AM to 9:00 AM	Monday, March 6, 2023	
4	Pre-Bid Conference	10:00 am	Thursday, February 2, 2023	
5	Last Day for Request for Clarifications		Friday, February 24, 2023	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Monday, February 27, 2023	
7	Last Day of Submission and Receipt of Bids	9:00am	Monday, March 6, 2023	
8	Opening of Bids	10:00am	Monday, March 6, 2023	
9	Detailed Evaluation of Bids (Technical and Financial)		Tuesday, March 7, 2023	Monday, March 13, 2023
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)**		Monday, March 13, 2023	
11	Approval of BAC Resolution declaring LCB		Monday, March 13, 2023	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Monday, March 13, 2023	
13	Post-Qualification of the Bidder with LCB		Tuesday, March 14, 2023	Thursday, March 23, 2023
14	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		Friday, March 24, 2023	
15	Issuance of Notice to Losing Bidders		Friday, March 24, 2023	
16	Approval of BAC Resolution declaring LCRB		Wednesday, March 29, 2023	
17	Approval and Issuance of Notice of Award		Friday, March 31, 2023	
18	Contract Preparation, Approval and Signing		not later than	Monday, April 10, 2023
19	Issuance of Notice to Proceed		not later than	Monday, April 17, 2023

**Subject to change*

*** Dependent on health and travel restrictions and conditions*

h

[Signature]

[Signature]