

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)

**BIDDING FOR THE CONSTRUCTION OF ROADS, UTILITIES AND
PREPARATORY WORKS AT MORONG DISCOVERY PARK**

BID BULLETIN NO. 03

In order to give the prospective bidders sufficient time to diligently prepare their bids, the BAC-I hereby revises the schedule of bidding activities, to wit:

Last Day for Request for Clarifications	10 March 2023
Last Day for the Issuance of Supplemental/Bid Bulletins	13 March 2023
Last Day of Submission and Receipts of Bids	20 March 2023 at 9:00AM
Opening of Bids	20 March 2023 at 10:00AM

Attached is the revised Timetable of the Procurement Activities for the project.

Issued this 27th day of February 2023.


ATTY. MARIA SOLEDAD C. SAN PABLO
Vice-Chairperson

*Bid Bulletin No. 03– Construction of Roads, Utilities and Preparatory Works at Morong Discovery Park
February 2023/ver1*

Construction of Roads, Utilities and Preparatory Works at Morong Discovery Park

PROPOSED SCHEDULE OF ACTIVITIES*

No.	Activities	Time	Date	
1	Pre-Procurement Conference		Tuesday, January 10, 2023	
2	Advertisement/Posting of Invitation to Bid		Wednesday, January 18, 2023	Wednesday, January 25, 2023
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Wednesday, January 18, 2023	Sunday, March 19, 2023
		8:00 AM to 9:00 AM	Monday, March 20, 2023	
4	Pre-Bid Conference	10:00 am	Thursday, February 2, 2023	
5	Last Day for Request for Clarifications		Friday, March 10, 2023	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Monday, March 13, 2023	
7	Last Day of Submission and Receipt of Bids	9:00am	Monday, March 20, 2023	
8	Opening of Bids	10:00am	Monday, March 20, 2023	
9	Detailed Evaluation of Bids (Technical and Financial)		Tuesday, March 21, 2023	Monday, March 27, 2023
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)**		Monday, March 27, 2023	
11	Approval of BAC Resolution declaring LCB		Monday, March 27, 2023	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Monday, March 27, 2023	
13	Post-Qualification of the Bidder with LCB		Tuesday, March 28, 2023	Tuesday, April 4, 2023
14	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		Wednesday, April 5, 2023	
15	Issuance of Notice to Losing Bidders		Wednesday, April 5, 2023	
16	Approval of BAC Resolution declaring LCRB		Wednesday, April 12, 2023	
17	Approval and Issuance of Notice of Award		Friday, April 14, 2023	
18	Contract Preparation, Approval and Signing		not later than	Monday, April 24, 2023
19	Issuance of Notice to Proceed		not later than	Monday, May 1, 2023

**Subject to change*

*** Dependent on health and travel restrictions and conditions*