

**BIDDING FOR THE CONSTRUCTION OF ROADS, UTILITIES AND PREPARATORY  
WORKS AT MORONG DISCOVERY PARK**

**BID BULLETIN NO. 12**

Due to the post-disqualification of the Bidder with the next/second Lowest Calculated Bid (LCB), the BAC-I TWG shall proceed with the post-qualification on the Bidder with the third (3rd) LCB. The 3rd LCB shall have the same fresh period for the conduct of the post-qualification for the project pursuant to Section 34.8 of the revised IRR of RA 9184. Hence, the BAC-I hereby revises the schedule of bidding activities for the project, to wit:

Post-Qualification of the Bidder with next/third LCB	June 5, 2023 to June 16, 2023
Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)	not later than June 16, 2023
Issuance of Notice to Losing Bidders	not later than June 16, 2023
Approval of BAC Resolution declaring LCRB	not later than June 19, 2023
Approval and Issuance of Notice of Award	not later than June 20, 2023
Contract Preparation, Approval and Signing	June 26, 2023 to June 30, 2023
Issuance of Notice to Proceed	not later than July 7, 2023

Attached is the revised Timetable of the Procurement Activities for the project.

Issued this 05<sup>th</sup> day of June 2023.

**ATTY. GISELA Z. KALALO**  
Chairperson

**Construction of Roads, Utilities and Preparatory Works at Morong Discovery Park**

**PROPOSED SCHEDULE OF ACTIVITIES\***

No.	Activities	Time	Date	
1	<b>Pre-Procurement Conference</b>		Tuesday, January 10, 2023	
2	Advertisement/Posting of Invitation to Bid		Wednesday, January 18, 2023	Wednesday, January 25, 2023
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Wednesday, January 18, 2023	Sunday, March 19, 2023
		8:00 AM to 9:00 AM	Monday, March 20, 2023	
4	<b>Pre-Bid Conference</b>	<b>10:00 am</b>	<b>Thursday, February 2, 2023</b>	
5	Last Day for Request for Clarifications		Friday, March 10, 2023	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Monday, March 13, 2023	
7	<b>Last Day of Submission and Receipt of Bids</b>	<b>9:00am</b>	<b>Monday, March 20, 2023</b>	
8	<b>Opening of Bids</b>	<b>10:00am</b>	<b>Monday, March 20, 2023</b>	
9	Detailed Evaluation of Bids (Technical and Financial)		Tuesday, March 21, 2023	Monday, March 27, 2023
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)**		Monday, March 27, 2023	
11	Approval of BAC Resolution declaring LCB		Monday, March 27, 2023	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Monday, March 27, 2023	
13	Post-Qualification of the Bidder with LCB		Tuesday, March 28, 2023	Friday, May 5, 2023
14	Post-Qualification of the Bidder with next/second LCB		Saturday, May 6, 2023	Monday, June 5, 2023
15	Post-Qualification of the Bidder with next/third LCB		Monday, June 5, 2023	Friday, June 16, 2023
16	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		not later than	Friday, June 16, 2023
17	Issuance of Notice to Losing Bidders		not later than	Friday, June 16, 2023
18	<b>Approval of BAC Resolution declaring LCRB</b>		not later than	<b>Monday, June 19, 2023</b>
19	<b>Approval and Issuance of Notice of Award</b>		not later than	<b>Tuesday, June 20, 2023</b>
20	Contract Preparation, Approval and Signing		not later than	Friday, June 30, 2023
21	<b>Issuance of Notice to Proceed</b>		not later than	<b>Friday, July 7, 2023</b>

*\*Subject to change*

*\*\* Dependent on health and travel restrictions and conditions*