

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE PROJECTS (BAC-I)

**SITE DEVELOPMENT OF THE 65-HECTARE RELOCATION SITE IN NEW CLARK CITY
(NCC)**

BID BULLETIN NO. 03

Due to the post-disqualification of the Bidder with the Lowest Calculated Bid (LCB), the BAC-I Technical Working Group (TWG) shall proceed with the post-qualification of the Bidder with the 2nd/next LCB. The second (2nd) LCB shall have the same fresh period for the conduct of the post-qualification for the project pursuant to Section 34.8 of the revised IRR of RA 9184. Hence, the BAC-I hereby revises the schedule of bidding activities for the project, to wit:

Deliberation of Post Qualification for the LCB	May 10, 2024
Issuance of Notice to Post-Disqualified Bidder	May 10, 2024
Post-Qualification of the Bidder with the next LCB	May 11 -17 , 2024
Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)	May 20, 2024
Issuance of Notice to Losing Bidders	May 20, 2024
Approval of BAC Resolution declaring LCRB	not later than May 24, 2024
Approval and Issuance of Notice of Award	not later than May 28, 2024
Contract Preparation, Approval, and Signing	not later than June 07, 2024
Issuance of Notice to Proceed	June 11, 2024

Attached is the revised Timetable of the Bidding Activities for the project.

Issued this 10th day of May 2024.

ENGR. MARK P. TORRES
Vice Chairperson

CONSTRUCTION OF THE SITE DEVELOPMENT OF THE 65-HECTARE RELOCATION SITE IN NEW CLARK CITY

BIDDING SCHEDULE OF ACTIVITIES*

No.	Activities	Time	Date	
1	Pre-Procurement Conference		Tuesday, February 20, 2024	
2	Advertisement/Posting of Invitation to Bid		Friday, March 1, 2024	
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Friday, March 1, 2024	Sunday, April 21, 2024
		8:00 AM to 9:00 AM	Monday, April 22, 2024	
4	Pre-Bid Conference	10:00 AM	Friday, March 8, 2024	
5	Last Day for Request for Clarifications		Thursday, April 11, 2024	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Monday, April 15, 2024	
7	Last Day of Submission and Receipt of Bids	9:00 AM	Monday, April 22, 2024	
8	Opening of Bids	10:00 AM	Monday, April 22, 2024	
9	Detailed Evaluation of Bids (Technical and Financial)		Tuesday, April 23, 2024	Monday, April 29, 2024
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)**		Monday, April 29, 2024	
11	Approval of BAC Resolution declaring LCB		Monday, April 29, 2024	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Monday, April 29, 2024	
13	Post-Qualification of the Bidder with LCB		Tuesday, April 30, 2024	Friday, May 10, 2024
14	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		Friday, May 10, 2024	
15	Issuance of Notice to Losing Bidders		Friday, May 10, 2024	
	Post-Qualification of the Bidder with LCB		Saturday, May 11, 2024	Friday, May 17, 2024
	Determination of the Bidder with the		Monday, May 20, 2024	
	Issuance of Notice to Losing Bidders		Monday, May 20, 2024	
16	Approval of BAC Resolution declaring LCRB		not later than	Friday, May 24, 2024
17	Approval and Issuance of Notice of Award		not later than	Tuesday, May 28, 2024
18	Contract Preparation, Approval and Signing		not later than	Friday, June 7, 2024
19	Issuance of Notice to Proceed		Tuesday, June 11, 2024	

**Subject to change*

*** Dependent on health and travel restrictions and conditions*