

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)

**Bidding for the Construction of Connector Road from MacArthur Highway to New
Clark City Airport Road, Clark Freeport Zone**

BID BULLETIN NO. 9

Subsequent to the issuance of BAC Resolution No. 22 dated 29 January 2021 which declares the post-disqualification of the bidder with the fourth Lowest Calculated Bid (LCB) and post-qualification of the bidder with the next/fifth LCB, the BAC-I hereby revises the Timetable of Bidding Activities for the project due to the need to conduct post-qualification on the next/fifth LCB in accordance with Section 34.7 of the 2016 RIRR of R.A. 9184.

Attached is the revised Timetable of Bidding Activities.

Issued on 4 February 2021.


AILEEN ANUNCIACION R. ZOSA
Chairperson, BAC-I

*Bid Bulletin No. 9 – Construction of Connector Road from MacArthur Highway to NCC Airport Road, Clark Freeport Zone
February 2021 / version 1*

Construction of Connector Road from MacArthur Highway to New Clark City Airport Road

REVISED TIMETABLE OF BIDDING ACTIVITIES*

No.	Activities	Time	Date	
1	Pre-Procurement Conference		Thursday, August 6, 2020	
2	Advertisement/Posting of Invitation to Bid		Monday, September 21, 2020	Monday, September 28, 2020
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM 8:00 AM to 12:00 NN	Monday, September 21, 2020	Tuesday, October 27, 2020
4	Pre-Bid Conference	10:00 AM	Tuesday, September 29, 2020	
5	Last Day for Request for Clarifications		Wednesday, October 14, 2020	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Tuesday, October 20, 2020	
7	Last Day of Submission and Receipt of Bids	12:00:00 NN	Wednesday, October 28, 2020	
8	Opening of Bids	1:00 PM	Wednesday, October 28, 2020	
9	Detailed Evaluation of Bids (Technical and Financial Proposals)		Thursday, October 29, 2020	Thursday, November 5, 2020
10	Determination of LCB / Issuance of BAC Resolution to HOPE recommending LCB		Thursday, November 5, 2020	
11	Post-Qualification of the Bidder with LCB		Tuesday, November 10, 2020	Thursday, December 3, 2020
12	Post-Qualification of the Bidder with the second/next LCB		Tuesday, December 8, 2020	Tuesday, December 15, 2020
13	Post-Qualification of the Bidder with the third/next LCB		December 21 - 23 and 28 - 29, 2020, and January 4 - 12, 2021	
14	Post-Qualification of the Bidder with the fourth/next LCB		January 20 - 28, 2021 (or earlier)	
15	Post-Qualification of the Bidder with the fifth/next LCB		February 4 - 11, 2021 (or earlier)	
16	Determination of LCRB/Issuance of BAC Resolution recommending LCRB for the approval of HOPE		Friday, February 12, 2021	
17	Issuance of Notice to Losing Bidders		Monday, February 15, 2021	
18	Approval by HOPE of the BAC Resolution declaring LCRB, and NOA		Thursday, February 18, 2021	
19	Issuance of Notice of Award		Friday, February 19, 2021	
20	Contract Preparation and Signing/Approval		Friday, February 19, 2021	Tuesday, March 2, 2021
21	Issuance of Notice to Proceed		Wednesday, March 3, 2021	

**Subject to change*

UNCONTROLLED WHEN PRINTED OR REPRODUCED