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List of Acronyms 

      
 

1. ABC Approved Budget for the Contract 
2. BAC Bids and Awards Committee  

3. BCDA Bases Conversion and Development Authority 
4. BDS Bid Data Sheet   

5. BIR Bureau of Internal Revenue  

6. BOQ Bill of Quantities   

7. BSP Bangko Sentral ng Pilipinas  

8. CDA Cooperative Development Authority  
9. CLC Credit Line Commitment  

10 CPES Constructors Performance Evaluation System 
11 CTRC Contract Termination Review Committee 
12 DPWH Department of Public Works and Highways 
13 DTI Department of Trade and Industry 
14 EFPS Electronic Filing and Payment System 
15 GCC General Conditions of the Contract 
16 GOP Government of the Philippines 
17 GPPB Government Procurement Policy Board 
18 IRR Implementing Rules and Regulations 
19 ITB Instructions to Bidders  

20 JV Joint Venture   

21 JVA Joint Venture Agreement  

22 LCB Lowest Calculated Bid  

23 LCRB Lowest Calculated and Responsive Bid 
24 LGU Local Government Unit  

25 NFCC Net Financial Contracting Capacity 
26 NTP Notice to Proceed   

27 PCAB Philippine Contractors Accreditation Board 
28 PERT/CPM Project Evaluation Review Technique/Critical Path Method 
29 PhilGEPS Philippine Government Electronic Procurement System 
30 PMO Project Management Office or end-user unit. 
31 RA Republic Act   

32 SCC Special Conditions of the Contract 
33 SEC Securities and Exchange Commission 
34 TWG Technical Working Group  

35 DUPA Detailed Unit Price Analysis  

36 VAT Value-Added Tax   



Section I. 

Invitation to Bid



 

INVITATION TO BID  
DESIGN AND BUILD FOR THE NATIONAL SPORTS ACADEMY - PHASE 1 

AT NEW CLARK CITY 

 

1. The Bases Conversion and Development Authority (BCDA), through the 2021 GAA, intends to apply the 
sum of Five Hundred Sixty Eight Million Four Hundred Thousand and 00/100 Pesos (PhP 
568,400,000.00), inclusive of all applicable taxes and fees, under a modified payment scheme, being the 
Approved Budget for the Contract (ABC), for the Design and Build for the National Academy of Sports 
(NAS) Phase 1 at New Clark City. 

 

Bids received in excess of the ABC shall be automatically rejected at the opening of the financial proposals. 
 

2. BCDA now invites bids for the Design and Build of National Academy of Sports - Phase 1 at New Clark 
City. Completion of Works is required in Two Hundred Ten (210) Calendar Days.  Bidders should have 
completed design and construction of similar projects with a contract amount equivalent to at least fifty 
percent (50%) of the ABC. In the event that the design and construction shall be accomplished separately 
by the parties in a JV, Consortium, sub-contracting, or partnerships, as the case may be, the party that will 
accomplish the design should have at least one similar project, of which the cost of the final design is 
equivalent to at least 50% of the ABC, while the party tasked to accomplish the construction component, 
should have at least one similar project, of which the cost of the constructed project is equivalent to at least 
50% of the ABC. 

 

     Similar projects should be multi-sports gym, stadium, arena or indoor sports facility.  
 

3. Bidding will be conducted through open competitive bidding procedures using the non-discretionary 
pass/fail criterion as specified in the 2016 Revised Implementing Rules and Regulations (IRR) of Republic 
Act 9184 (RA 9184), otherwise known as the “Government Procurement Reform Act”.  

 

Bidding is restricted to Filipino citizens/sole proprietorships; and partnerships, corporations, organizations 
or joint ventures with at least seventy-five percent (75%) interest or outstanding capital stock belonging to 
citizens of the Philippines.   

 

4. The description of an eligible bidder is contained in the Bid Documents, particularly in Section II (Instruction 
to Bidders). Prospective bidders must have at least a license category “AAA” and a license 
classification “Large B” from the Philippine Contractors Accreditation Board (PCAB) for General 
Engineering. The PCAB license must be valid and effective at the time of submission of the bid. 
 

5. Interested bidders may obtain further information from BCDA through the SBAC Secretariat at the address 
and contact details given below. Questions and Clarifications regarding the Bid Documents may be 
submitted from Friday, 29 January 2021 to Friday, 26 February 2021 during office hours between 8:00 
AM and 5:00 PM. 



 

6. A complete set of Bidding Documents may be purchased by interested Bidders from the address below 
and upon payment of a nonrefundable fee in the amount of Seventy-Five Thousand Pesos 
(PhP75,000.00). We require payment first through online transfer or bank deposit to BCDA’s Land Bank 
account prior to issuance of the Bidding Documents. Kindly coordinate with the Secretariat on the bank 
details. 

 

It may also be downloaded from the website of BCDA (www.bcda.gov.ph) and the Philippine Government 
Electronic Procurement System (PhilGEPS). 
 

Interested Bidders who did not purchase and fully pay the Bidding Documents will not be allowed to 
participate in the bidding. 

 

7.  BCDA will hold a Pre-Bid Conference on Tuesday, 09 February 2021 at 10:00 AM at the BCDA 
Corporate Center, 9/F One West Aeropark Building, Industrial Estate 5, Clark Global City, Clark Freeport 
Zone, Pampanga. 
 

8. Bids must be delivered not later than Friday, 26 February 2021 at 12:00 NN at the BCDA Corporate 
Center, 9/F One West Aeropark Building, Industrial Estate 5, Clark Global City, Clark Freeport Zone, 
Pampanga. All bids must be accompanied by a bid security in any of the acceptable forms stated in ITB 
Clause 18. 

 

Late bids shall not be accepted. 
 

Bids will be opened in the presence of the bidders’ representatives on 26 February 2021 at 1:30 PM 
at the BCDA Corporate Center, 9/F One West Aeropark Building, Industrial Estate 5, Clark Global City, 
Clark Freeport Zone, Pampanga.  

 

9 The selection of a successful bid shall be based on the best and final offer which is compliant and 
responsive with the technical and financial requirements of the Project.  

 

10. BCDA reserves the right to accept or reject any bid, to terminate the bidding process, and to reject all bids 
at any time prior to contract award, without incurring any liability to the affected bidder or bidders. 

 

11. For further information on this Invitation to Bid, please refer to: 
 

SUZANNE MARIE R. RAMOS 

Head Secretariat, SBAC for the National Academy of Sports (NAS) - Phase 1 

Mobile Number:   (02) 8575-1700 

Email: smrramos@bcda.gov.ph 

Website: www.bcda.gov.ph 

 

Date of Posting: 29 January 2021 

 

ENGR. JOSHUA M. BINGCANG 

     Chairperson 

     SBAC for the National Academy of Sports (NAS) - Phase 1 

http://www.bcda.gov.ph/
http://www.bcda.gov.ph/
Guest
Stamp
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A. General 

1. Scope of Bid 

1.1. The Procuring Entity named in the BDS, invites bids for the construction of Works, as 
described in Error! Reference source not found..   

1.2. The name, identification, and number of lots specific to this bidding are provided in the 
BDS. The contracting strategy and basis of evaluation of lots is described in ITB Clause 
27. 

1.3. The successful Bidder will be expected to complete the Works by the intended 
completion date specified in SCC Clause Error! Reference source not found.. 

2. Source of Funds 

The Procuring Entity has a budget or received funds from the Funding Source named in the BDS, 
and in the amount indicated in the BDS.  It intends to apply part of the funds received for the 
Project, as defined in the BDS, to cover eligible payments under the Contract for the Works. 

3. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 

3.1. Unless otherwise specified in the BDS, the Procuring Entity, as well as bidders and 
contractors, shall observe the highest standard of ethics during the procurement and 
execution of the contract.  In pursuance of this policy, the Funding Source:  

(a) defines, for purposes of this provision, the terms set forth below as follows:  

(i) "corrupt practice" means behavior on the part of officials in the public or 
private sectors by which they improperly and unlawfully enrich 
themselves, others, or induce others to do so, by misusing the position 
in which they are placed, and includes the offering, giving, receiving, or 
soliciting of anything of value to influence the action of any such official 
in the procurement process or in contract execution; entering, on behalf 
of the Procuring Entity, into any contract or transaction manifestly and 
grossly disadvantageous to the same, whether or not the public officer 
profited or will profit thereby, and similar acts as provided in Republic 
Act 3019;  

(ii) "fraudulent practice" means a misrepresentation of facts in order to 
influence a procurement process or the execution of a contract to the 
detriment of the Procuring Entity, and includes collusive practices 
among Bidders (prior to or after Bid submission) designed to establish 
bid prices at artificial, non-competitive levels and to deprive the 
Procuring Entity of the benefits of free and open competition; 

(iii) “collusive practices” means a scheme or arrangement between two or 
more Bidders, with or without the knowledge of the Procuring Entity, 
designed to establish bid prices at artificial, non-competitive levels; and 
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(iv) “coercive practices” means harming or threatening to harm, directly or 
indirectly, persons, or their property to influence their participation in a 
procurement process, or affect the execution of  a contract;  

(v) “obstructive practice” is 

(aa)  deliberately destroying, falsifying, altering or concealing of 
evidence material to an administrative proceedings or 
investigation or making false statements to investigators in 
order to materially impede an administrative proceedings or 
investigation of the Procuring Entity or any foreign 
government/foreign or international financing institution into 
allegations of a corrupt, fraudulent, coercive or collusive 
practice; and/or threatening, harassing or intimidating any party 
to prevent it from disclosing its knowledge of matters relevant 
to the administrative proceedings or investigation or from 
pursuing such proceedings or investigation; or 

(bb)  acts intended to materially impede the exercise of the 
inspection and audit rights of the Procuring Entity or any foreign 
government/foreign or international financing institution herein. 

(b) will reject a proposal for award if it determines that the Bidder recommended for 
award has engaged in corrupt or fraudulent practices in competing for the 
Contract; and  

(c) will declare a firm ineligible, either indefinitely or for a stated period of time, to 
be awarded Contract funded by the Funding Source if it at any time determines 
that the firm has engaged in corrupt or fraudulent practices in competing or, or 
in executing, a Contract funded by the Funding Source. 

3.2. Further, the Procuring Entity will seek to impose the maximum civil, administrative, 
and/or criminal penalties available under the applicable laws on individuals and 
organizations deemed to be involved in any of the practices mentioned in ITB Clause 
3.1(a). 

3.3. Furthermore, the Funding Source and the Procuring Entity reserve the right to inspect 
and audit records and accounts of a contractor in the bidding for and performance of a 
contract themselves or through independent auditors as reflected in the GCC Clause 
Error! Reference source not found.. 

4. Conflict of Interest 

4.1. All Bidders found to have conflicting interests shall be disqualified to participate in the 
procurement at hand, without prejudice to the imposition of appropriate administrative, 
civil, and criminal sanctions. A Bidder may be considered to have conflicting interests 
with another Bidder in any of the events described in paragraphs (a) through (c) and a 
general conflict of interest in any of the circumstances set out in paragraphs (d) through 
(g) below:  

(a) A Bidder has controlling shareholders in common with another Bidder;  
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(b) A Bidder receives or has received any direct or indirect subsidy from any other 
Bidder;  

(c) A Bidder has the same legal representative as that of another Bidder for 
purposes of this Bid;  

(d) A Bidder has a relationship, directly or through third parties, that puts them in a 
position to have access to information about or influence on the bid of another 
Bidder or influence the decisions of the Procuring Entity regarding this bidding 
process;   

(e) A Bidder submits more than one bid in this bidding process. However, this does 
not limit the participation of subcontractors in more than one bid;  

(f) A Bidder who participated as a consultant in the preparation of the design or 
technical specifications of the goods and related services that are the subject of 
the bid; or 

(g) A Bidder who lends, or temporarily seconds, its personnel to firms or 
organizations which are engaged in consulting services for the preparation 
related to procurement for or implementation of the project, if the personnel 
would be involved in any capacity on the same project.  

4.2. In accordance with Section 47 of the IRR of RA 9184, all Bidding Documents shall be 
accompanied by a sworn affidavit of the Bidder that it is not related to the Head of the 
Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), members 
of the Technical Working Group (TWG), members of the BAC Secretariat, the head of 
the Project Management Office (PMO) or the end-user unit, and the project consultants, 
by consanguinity or affinity up to the third civil degree. On the part of the Bidder, this 
Clause shall apply to the following persons: 

(a) If the Bidder is an individual or a sole proprietorship, to the Bidder himself; 

(b) If the Bidder is a partnership, to all its officers and members; 

(c) If the Bidder is a corporation, to all its officers, directors, and controlling 
stockholders;  

(d) If the Bidder is a cooperative, to all its officers, directors, and controlling 
shareholders or members; and 

(e) If the Bidder is a joint venture (JV), the provisions of items (a), (b), (c) or (d) of 
this Clause shall correspondingly apply to each of the members of the said JV, 
as may be appropriate. 

Relationship of the nature described above or failure to comply with this Clause will result 
in the automatic disqualification of a Bidder. 

5. Eligible Bidders  

5.1. Unless otherwise indicated in the BDS, the following persons shall be eligible to 
participate in this Bidding:  
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(a) Duly licensed Filipino citizens/sole proprietorships; 

(b) Partnerships duly organized under the laws of the Philippines and of which at 
least seventy five percent (75%) of the interest belongs to citizens of the 
Philippines; 

(c) Corporations duly organized under the laws of the Philippines, and of which at 
least seventy five percent (75%) of the outstanding capital stock belongs to 
citizens of the Philippines; 

(d) Cooperatives duly organized under the laws of the Philippines. 

(e) Persons/entities forming themselves into a JV, i.e., a group of two (2) or more 
persons/entities that intend to be jointly and severally responsible or liable for a 
particular contract: Provided, however, that, in accordance with Letter of 
Instructions No. 630, Filipino ownership or interest of the joint venture concerned 
shall be at least seventy five percent (75%): Provided, further, that joint ventures 
in which Filipino ownership or interest is less than seventy five percent (75%) 
may be eligible where the structures to be built require the application of 
techniques and/or technologies which are not adequately possessed by a 
person/entity meeting the seventy five percent (75%) Filipino ownership 
requirement: Provided, finally, that in the latter case, Filipino ownership or 
interest shall not be less than twenty five percent (25%). For this purpose, 
Filipino ownership or interest shall be based on the contributions of each of the 
members of the joint venture as specified in their JVA. 

5.2. The Procuring Entity may also invite foreign bidders when provided for under any Treaty 
or International or Executive Agreement as specified in the BDS.  

5.3. Government owned or controlled corporations (GOCCs) may be eligible to participate 
only if they can establish that they (a) are legally and financially autonomous, (b) operate 
under commercial law, and (c) are not attached agencies of the Procuring Entity. 

5.4. (a)  The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least fifty 
percent (50%) of the ABC adjusted, if necessary, by the Bidder to current prices using 
the Philippine Statistics Authority (PSA) consumer price index.  However, contractors 
under Small A and Small B categories without similar experience on the contract to be 
bid may be allowed to bid if the cost of such contract is not more than the Allowable 
Range of Contract Cost (ARCC) of their registration based on the guidelines as 
prescribed by the PCAB. 

(b)  For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another track 
record requirement, as specified in the BDS. 

For this purpose, contracts similar to the Project shall be those described in the BDS.   

5.5. The Bidder must submit a computation of its Net Financial Contracting Capacity (NFCC), 
which must be at least equal to the ABC to be bid, calculated as follows: 

NFCC = [(Current assets minus current liabilities) (15)] minus the value of all 
outstanding or uncompleted portions of the projects under ongoing contracts, 
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including awarded contracts yet to be started coinciding with the contract for this 
Project. 

The values of the domestic bidder’s current assets and current liabilities shall be based 
on the latest Audited Financial Statements (AFS) submitted to the BIR. 

For purposes of computing the foreign bidders’ NFCC, the value of the current assets 
and current liabilities shall be based on their audited financial statements prepared in 
accordance with international financial reporting standards. 

6. Bidder’s Responsibilities 

6.1. The Bidder or its duly authorized representative shall submit a sworn statement in the 
form prescribed in Error! Reference source not found. as required in ITB Clause 
 REF _Ref240789690 \r \h  \* MERGEFORMAT 12.1(b)(iii). 

6.2. The Bidder is responsible for the following: 

(a) Having taken steps to carefully examine all of the Bidding   Documents; 

(b) Having acknowledged all conditions, local or otherwise, affecting the 
implementation of the contract; 

(c) Having made an estimate of the facilities available and needed for the contract 
to be bid, if any; 

(d) Having complied with its responsibility to inquire or secure Supplemental/Bid 
Bulletin/s as provided under ITB Clause 10.4. 

(e) Ensuring that it is not “blacklisted” or barred from bidding by the GoP or any of 
its agencies, offices, corporations, or LGUs, including foreign 
government/foreign or international financing institution whose blacklisting rules 
have been recognized by the GPPB; 

(f) Ensuring that each of the documents submitted in satisfaction of the bidding 
requirements is an authentic copy of the original, complete, and all statements 
and information provided  therein are true and correct; 

(g) Authorizing the HoPE or its duly authorized representative/s to verify all the 
documents submitted; 

(h) Ensuring that the signatory is the duly authorized representative of the Bidder, 
and granted full power and authority to do, execute and perform any and all acts 
necessary to participate, submit the bid, and to sign and execute the ensuing 
contract, accompanied by the duly notarized Special Power of Attorney, 
Board/Partnership Resolution, or Secretary’s Certificate, whichever is 
applicable; 

(i) Complying with the disclosure provision under Section 47 of RA 9184 and its 
IRR in relation to other provisions of RA 3019;  

(j) Complying with existing labor laws and standards, in the case of procurement 
of services. Moreover, bidder undertakes to: 
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(i) Ensure the entitlement of workers to wages, hours of work, safety and 
health and other prevailing conditions of work as established by national 
laws, rules and regulations; or collective bargaining agreement; or 
arbitration award, if and when applicable. 

In case there is a finding by the Procuring Entity or the DOLE of 
underpayment or non-payment of workers’ wage and wage-related 
benefits, bidder agrees that the performance security or portion of the 
contract amount shall be withheld in favor of the complaining workers 
pursuant to appropriate provisions of Republic Act No. 9184 without 
prejudice to the institution of appropriate actions under the Labor Code, 
as amended, and other social legislations. 

(ii) Comply with occupational safety and health standards and to correct 
deficiencies, if any.  

In case of imminent danger, injury or death of the worker, bidder 
undertakes to suspend contract implementation pending clearance to 
proceed from the DOLE Regional Office and to comply with Work 
Stoppage Order; and 

(iii) Inform the workers of their conditions of work, labor clauses under the 
contract specifying wages, hours of work and other benefits under 
prevailing national laws, rules and regulations; or collective bargaining 
agreement; or arbitration award, if and when applicable, through posting 
in two (2) conspicuous places in the establishment’s premises; and 

(k) Ensuring that it did not give or pay, directly or indirectly, any commission, 
amount, fee, or any form of consideration, pecuniary or otherwise, to any person 
or official, personnel or representative of the; 

Failure to observe any of the above responsibilities shall be at the risk of the Bidder 
concerned. 

6.3. The Bidder, by the act of submitting its bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contract works and the conditions for this 
Project and examine all instructions, forms, terms, and project requirements in the 
Bidding Documents.   

6.4. It shall be the sole responsibility of the prospective bidder to determine and to satisfy 
itself by such means as it considers necessary or desirable as to all matters pertaining 
to this Project, including: (a) the location and the nature of the contract, project, or work; 
(b) climatic conditions; (c) transportation facilities; (c) nature and condition of the terrain, 
geological conditions at the site communication facilities, requirements, location and 
availability of construction aggregates and other materials, labor, water, electric power 
and access roads; and (d) other factors that may affect the cost, duration and execution 
or implementation of the contract, project, or work. 

6.5. The Procuring Entity shall not assume any responsibility regarding erroneous 
interpretations or conclusions by the prospective or eligible bidder out of the data 
furnished by the procuring entity.  However, the Procuring Entity shall ensure that all 
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information in the Bidding Documents, including supplemental/bid bulletins issued are 
correct and consistent. 

6.6. Before submitting their bids, the Bidders are deemed to have become familiar with all 
existing laws, decrees, ordinances, acts and regulations of the Philippines which may 
affect the contract in any way. 

6.7. The Bidder shall bear all costs associated with the preparation and submission of his 
bid, and the Procuring Entity will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process.  

6.8. The Bidder should note that the Procuring Entity will accept bids only from those that 
have paid the applicable fee for the Bidding Documents at the office indicated in the 
Invitation to Bid.  

7. Origin of Goods and Services 

There is no restriction on the origin of Goods, or Contracting of Works or Services other than 
those prohibited by a decision of the United Nations Security Council taken under Chapter VII of 
the Charter of the United Nations. 

8. Subcontracts 

8.1. Unless otherwise specified in the BDS, the Bidder may subcontract portions of the Works 
to an extent as may be approved by the Procuring Entity and stated in the BDS. 
However, subcontracting of any portion shall not relieve the Bidder from any liability or 
obligation that may arise from the contract for this Project. 

8.2. Subcontractors must submit the documentary requirements under ITB Clause 12 and 
comply with the eligibility criteria specified in the BDS. In the event that any 
subcontractor is found by the Procuring Entity to be ineligible, the subcontracting of such 
portion of the Works shall be disallowed.   

8.3. The Bidder may identify the subcontractor to whom a portion of the Works will be 
subcontracted at any stage of the bidding process or during contract implementation.   If 
the Bidder opts to disclose the name of the subcontractor during bid submission, the 
Bidder shall include the required documents as part of the technical component of its 
bid. 

B. Contents of Bidding Documents 

9. Pre-Bid Conference 

9.1. (a)  If so specified in the BDS, a pre-bid conference shall be held at the venue and on 
the date indicated therein, to clarify and address the Bidders’ questions on the technical 
and financial components of this Project.  

(b) The pre-bid conference shall be held at least twelve (12) calendar days before the 
deadline for the submission of and receipt of bids, but not earlier than seven (7) calendar 
days from the posting of the Invitation to Bid/Bidding Documents in the PhilGEPS 
website. If the Procuring Entity determines that, by reason of the method, nature, or 
complexity of the contract to be bid, or when international participation will be more 
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advantageous to the GoP, a longer period for the preparation of bids is necessary, the 
pre-bid conference shall be held at least thirty (30) calendar days before the deadline for 
the submission and receipt of bids, as specified in the BDS. 

9.2. Bidders are encouraged to attend the pre-bid conference to  ensure that they fully 
understand the Procuring Entity’s requirements.  Non-attendance of the Bidder will in no 
way prejudice its bid; however, the Bidder is expected to know the changes and/or 
amendments to the Bidding Documents as recorded in the minutes of the pre-bid 
conference and the Supplemental/Bid Bulletin. The minutes of the pre-bid conference 
shall be recorded and prepared not later than five (5) calendar days after the pre-bid 
conference. The minutes shall be made available to prospective bidders not later than 
five (5) days upon written request.  

9.3. Decisions of the BAC amending any provision of the bidding documents shall be issued 
in writing through a Supplemental/Bid Bulletin at least seven (7) calendar days before 
the deadline for the submission and receipt of bids.  

10. Clarification and Amendment of Bidding Documents 

10.1. Prospective bidders may request for clarification(s) on and/or interpretation of any part 
of the Bidding Documents. Such a request must be in writing and submitted to the 
Procuring Entity at the address indicated in the BDS at least ten (10) calendar days 
before the deadline set for the submission and receipt of Bids.   

10.2. The BAC shall respond to the said request by issuing a Supplemental/Bid Bulletin, to be 
made available to all those who have properly secured the Bidding Documents, at least 
seven (7) calendar days before the deadline for the submission and receipt of Bids. 

10.3. Supplemental/Bid Bulletins may also be issued upon the Procuring Entity’s initiative for 
purposes of clarifying or modifying any provision of the Bidding Documents not later than 
seven (7) calendar days before the deadline for the submission and receipt of Bids.  Any 
modification to the Bidding Documents shall be identified as an amendment.   

10.4. Any Supplemental/Bid Bulletin issued by the BAC shall also be posted in the PhilGEPS 
and the website of the Procuring Entity concerned, if available, and at any conspicuous 
place in the premises of the Procuring Entity concerned. It shall be the responsibility of 
all Bidders who have properly secured the Bidding Documents to inquire and secure 
Supplemental/Bid Bulletins that may be issued by the BAC. However, Bidders who have 
submitted bids before the issuance of the Supplemental/Bid Bulletin must be informed 
and allowed to modify or withdraw their bids in accordance with ITB Clause 23. 

 

C. Preparation of Bids 

11. Language of Bids 

The eligibility requirements or statements, the bids, and all other documents to be submitted to 
the BAC must be in English. If the eligibility requirements or statements, the bids, and all other 
documents submitted to the BAC are in foreign language other than English, it must be 
accompanied by a translation of the documents in English. The documents shall be translated 
by the relevant foreign government agency, the foreign government agency authorized to 
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translate documents, or a registered translator in the foreign bidder’s country; and shall be 
authenticated by the appropriate Philippine foreign service establishment/post or the equivalent 
office having jurisdiction over the foreign bidder’s affairs in the Philippines. The English 
translation shall govern, for purposes of interpretation of the bid. 

12. Documents Comprising the Bid: Eligibility and Technical Components  

12.1. Unless otherwise indicated in the BDS, the first envelope shall contain the following 
eligibility and technical documents: 

(a) Eligibility Documents – 

Class “A” Documents 

(i) PhilGEPS Certificate of Registration and Membership in accordance 
with Section 8.5.2 of the IRR, except for foreign bidders participating in 
the procurement by a Philippine Foreign Service Office or Post, which 
shall submit their eligibility documents under Section 23.1 of the IRR, 
provided, that the winning bidder shall register with the PhilGEPS in 
accordance with Section 37.1.4 of the IRR; 

(ii) Statement of all its ongoing government and private contracts, including 
contracts awarded but not yet started, if any, whether similar or not 
similar in nature and complexity to the contract to be bid; and 

Statement of the Bidder’s SLCC similar to the contract to be bid, in 
accordance with ITB Clause 5.4. 

The two statements required shall indicate for each contract the 
following: 

(ii.1)  name of the contract; 

(ii.2)  date of the contract; 

(ii.3)  contract duration; 

(ii.4) owner’s name and address; 

(ii.5) nature of work; 

(ii.6)  contractor’s role (whether sole contractor, subcontractor, or 
partner in a JV) and percentage of participation; 

(ii.7)  total contract value at award; 

(ii.8)  date of completion or estimated completion time; 

(ii.9)  total contract value at completion, if applicable; 

(ii.10)  percentages of planned and actual accomplishments, if 
applicable; and 

(ii.11)  value of outstanding works, if applicable. 
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The statement of the Bidder’s SLCC shall be supported by the Notice 
of Award and/or Notice to Proceed, Project Owner’s Certificate of Final 
Acceptance issued by the Owner other than the Contractor or the 
Constructors Performance Evaluation System (CPES) Final Rating, 
which must be at least satisfactory. In case of contracts with the private 
sector, an equivalent document shall be submitted; 

(iii) Unless otherwise provided in the BDS, a valid special PCAB License in 
case of joint ventures, and registration for the type and cost of the 
contract for this Project; and  

(iv) NFCC computation in accordance with ITB Clause 5.5. 

Class “B” Documents 

(v) If applicable, Joint Venture Agreement (JVA) in accordance with RA 
4566. 

(b) Technical Documents –   

(i) Bid security in accordance with ITB Clause 18. If the Bidder opts to 
submit the bid security in the form of:  

(i.1) a bank draft/guarantee or an irrevocable letter of credit issued 
by a foreign bank, it shall be accompanied by a confirmation 
from a Universal or Commercial Bank; or 

(i.2) a surety bond accompanied by a certification coming from the 
Insurance Commission that the surety or insurance company is 
authorized to issue such instruments. 

(ii) Project Requirements, which shall include the following: 

(ii.1) Organizational chart for the contract to be bid; 

(ii.2) List of contractor’s personnel (e.g., Project Manager, Project 
Engineers, Materials Engineers, and Foremen), to be assigned 
to the contract to be bid, with their complete qualification and 
experience data. These personnel must meet the required 
minimum years of experience set in the BDS; and 

(ii.3) List of contractor’s major equipment units, which are owned, 
leased, and/or under purchase agreements, supported by proof 
of ownership, certification of availability of equipment from the 
equipment lessor/vendor for the duration of the project, as the 
case may be, which must meet the minimum requirements for 
the contract set in the BDS; and 

(iii) Sworn statement in accordance with Section 25.3 of the IRR of RA 9184 
and using the form prescribed in SectIon VII. Bid Forms. 
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13. Documents Comprising the Bid: Financial Component 

13.1. Unless otherwise stated in the BDS, the financial component of the bid shall contain the 
following: 

(a) Financial Bid Form, which includes bid prices and the bill of quantities, in 
accordance with ITB Clauses 15.1 and 15.3; and 

(b) Any other document related to the financial component of the bid as stated in 
the BDS.  

13.2. (a) Unless otherwise stated in the BDS, all Bids that exceed the ABC shall not be 
accepted. 

(b) Unless otherwise indicated in the BDS, for foreign-funded procurement, a ceiling 
may be applied to bid prices provided the following conditions are met:  

(i)   Bidding Documents are obtainable free of charge on a freely accessible 
website.  If payment of Bidding Documents is required by the procuring 
entity, payment could be made upon the submission of bids. 

(ii)   The procuring entity has procedures in place to ensure that the ABC is 
based on recent estimates made by the engineer or the responsible unit 
of the procuring entity and that the estimates are based on adequate 
detailed engineering (in the case of infrastructure projects) and reflect the 
quality, supervision and risk and inflationary factors, as well as prevailing 
market prices, associated with the types of works or goods to be procured. 

(iii)  The procuring entity has trained cost estimators on estimating prices and 
analyzing bid variances. In the case of infrastructure projects, the 
procuring entity must also have trained quantity surveyors. 

(iv)  The procuring entity has established a system to monitor and report bid 
prices relative to ABC and engineer’s/procuring entity’s estimate.  

(v)  The procuring entity has established a monitoring and evaluation system for 
contract implementation to provide a feedback on actual total costs of 
goods and works. 

14. Alternative Bids 

14.1. Alternative Bids shall be rejected. For this purpose, alternative bid is an offer made by a 
Bidder in addition or as a substitute to its original bid which may be included as part of 
its original bid or submitted separately therewith for purposes of bidding. A bid with 
options is considered an alternative bid regardless of whether said bid proposal is 
contained in a single envelope or submitted in two (2) or more separate bid envelopes. 

14.2. Bidders shall submit offers that comply with the requirements of the Bidding Documents, 
including the basic technical design as indicated in the drawings and specifications.  
Unless there is a value engineering clause in the BDS, alternative bids shall not be 
accepted. 
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14.3. Each Bidder shall submit only one Bid, either individually or as a partner in a JV.  A 
Bidder who submits or participates in more than one bid (other than as a subcontractor 
if a subcontractor is permitted to participate in more than one bid) will cause all the 
proposals with the Bidder’s participation to be disqualified. This shall be without prejudice 
to any applicable criminal, civil and administrative penalties that may be imposed upon 
the persons and entities concerned. 

15. Bid Prices 

15.1. The contract shall be for the whole Works, as described in ITB Clause 1.1, based on the 
priced Bill of Quantities submitted by the Bidder. 

15.2. The Bidder shall fill in rates and prices for all items of the Works described in the Bill of 
Quantities.  Bids not addressing or providing all of the required items in the Bidding 
Documents including, where applicable, Bill of Quantities, shall be considered non-
responsive and, thus, automatically disqualified. In this regard, where a required item is 
provided, but no price is indicated, the same shall be considered as non-responsive, but 
specifying a zero (0) or a  dash (-) for the said item would mean that it is being offered 
for free to the Government, except those required by law or regulations to be provided 
for. 

15.3. All duties, taxes, and other levies payable by the Contractor under the Contract, or for 
any other cause, prior to the deadline for submission of bids, shall be included in the 
rates, prices, and total bid price submitted by the Bidder. 

15.4. All bid prices for the given scope of work in the contract as awarded shall be considered 
as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as specified in GCC Clause 
Error! Reference source not found.. Upon the recommendation of the Procuring E
ntity, price escalation may be allowed in extraordinary circumstances as may be 
determined by the National Economic and Development Authority in accordance with 
the Civil Code of the Philippines, and upon approval by the GPPB. Furthermore, in cases 
where the cost of the awarded contract is affected by any applicable new laws, 
ordinances, regulations, or other acts of the GoP, promulgated after the date of bid 
opening, a contract price adjustment shall be made or appropriate relief shall be applied 
on a no loss-no gain basis. 

16. Bid Currencies 

16.1. All bid prices shall be quoted in Philippine Pesos unless otherwise provided in the BDS. 
However, for purposes of bid evaluation, bids denominated in foreign currencies shall 
be converted to Philippine currency based on the exchange rate prevailing on the day of 
the Bid Opening. 

16.2. If so allowed in accordance with ITB Clause 16.1, the Procuring Entity for purposes of 
bid evaluation and comparing the bid prices will convert the amounts in various 
currencies in which the bid price is expressed to Philippine Pesos at the exchange rate 
as published in the Bangko Sentral ng Pilipinas (BSP) reference rate bulletin on the day 
of the bid opening. 

16.3. Unless otherwise specified in the BDS, payment of the contract price shall be made in 
Philippine Pesos. 
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17. Bid Validity 

17.1. Bids shall remain valid for the period specified in the BDS which shall not exceed one 
hundred twenty (120) calendar days from the date of the opening of bids. 

17.2. In exceptional circumstances, prior to the expiration of the bid validity period, the 
Procuring Entity may request Bidders to extend the period of validity of their bids. The 
request and the responses shall be made in writing. The bid security described in ITB 
Clause 18 should also be extended corresponding to the extension of the bid validity 
period at the least. A Bidder may refuse the request without forfeiting its bid security, but 
his bid shall no longer be considered for further evaluation and award. A Bidder granting 
the request shall not be required or permitted to modify its bid. 

18. Bid Security  

18.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security in an 
amount stated in the BDS, which shall be not less than the percentage of the ABC in 
accordance with the following schedule: 

Form of Bid Security 
Amount of Bid Security 

(Not less than the  Percentage of the 
ABC) 

(a) Cash or cashier’s/manager’s check 
issued by a Universal or Commercial 
Bank. 
 
For biddings conducted by LGUs, the 
cashier’s/manager’s check may be 
issued by other banks certified by the 
BSP as authorized to issue such 
financial instrument. 

 

Two percent (2%) 

(b) Bank draft/guarantee or irrevocable 
letter of credit issued by a Universal 
or Commercial Bank: Provided, 
however, that it shall be confirmed or 
authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank. 
 
For biddings conducted by LGUs, the 
Bank Draft/ Guarantee, or irrevocable 
letter of credit may be issued by other 
banks certified by the BSP as 
authorized to issue such financial 
instrument. 

 
(c) Surety bond callable upon demand 

issued by a surety or insurance 
company duly certified by the 

Five percent (5%) 



Design and Build of the National Academy of Sports (NAS) - Phase 1 at New Clark City 

21 |    Bidding Documents 
 

Insurance Commission as authorized 
to issue such security; and/or 

The Bid Securing Declaration mentioned above is an undertaking which states, among 
others, that the Bidder shall enter into contract with the procuring entity and furnish the 
performance security required under ITB Clause 32.2, within ten (10) calendar days from 
receipt of the Notice of Award, and commits to pay the corresponding amount as fine, 
and be suspended for a period of time from being qualified to participate in any 
government procurement activity in the event it violates any of the conditions stated 
therein as provided in the guidelines issued by the GPPB. 

18.2. The bid security should be valid for the period specified in the BDS.  Any bid not 
accompanied by an acceptable bid security shall be rejected by the Procuring Entity as 
non-responsive.   

18.3. No bid securities shall be returned to Bidders after the opening of bids and before 
contract signing, except to those that failed or declared as post-disqualified, upon 
submission of a written waiver of their right to file a request for reconsideration and/or 
protest, or lapse of the reglementary period without having filed a request for 
reconsideration or protest.  Without prejudice on its forfeiture, Bid Securities shall be 
returned only after the Bidder with the Lowest Calculated Responsive Bid (LCRB) has 
signed the contract and furnished the Performance Security, but in no case later than 
the expiration of the Bid Security validity period indicated in ITB Clause 18.2. 

18.4. Upon signing and execution of the contract, pursuant to ITB Clause 31, and the posting 
of the performance security, pursuant to ITB Clause 32, the successful Bidder’s Bid 
Security will be discharged, but in no case later than the Bid Security validity period as 
indicated in ITB Clause 18.2. 

18.5. The bid security may be forfeited: 

(a) if a Bidder: 

(i) withdraws its bid during the period of bid validity specified in ITB Clause 
17; 

(ii) does not accept the correction of errors pursuant to ITB Clause 27.3(b); 

(iii) has a finding against the veracity of the required documents submitted 
in accordance with ITB Clause 28.2; 

(iv) submission of eligibility requirements containing false information or 
falsified documents; 

(v) submission of bids that contain false information or falsified documents, 
or the concealment of such information in the bids in order to influence 
the outcome of eligibility screening or any other stage of the public 
bidding; 

(vi) allowing the use of one’s name, or using the name of another for 
purposes of public bidding; 
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(vii) withdrawal of a bid, or refusal to accept an award, or enter into contract 
with the Government without justifiable cause, after the Bidder had been 
adjudged as having submitted the LCRB; 

(viii) refusal or failure to post the required performance security within the 
prescribed time; 

(ix) refusal to clarify or validate in writing its bid during post-qualification 
within a period of seven (7) calendar days from receipt of the request 
for clarification; 

(x) any documented attempt by a Bidder to unduly influence the outcome 
of the bidding in his favor; 

(xi) failure of the potential joint venture partners to enter into the joint 
venture after the bid is declared successful; or 

(xii) all other acts that tend to defeat the purpose of the competitive bidding, 
such as habitually withdrawing from bidding, submitting late Bids or 
patently insufficient bid, for at least three (3) times within a year, except 
for valid reasons. 

(b) if the successful Bidder: 

(i) fails to sign the contract in accordance with ITB Clause 31; 

(ii) fails to furnish performance security in accordance with ITB Clause 32. 

19. Format and Signing of Bids  

19.1 Bidders shall submit their bids through their duly authorized representative using the 
appropriate forms provided in Error! Reference source not found. on or before the d
eadline specified in the ITB Clause 21 in two (2) separate sealed bid envelopes, and 
which shall be submitted simultaneously. The first shall contain the technical component 
of the bid, including the eligibility requirements under ITB Clause 12.1, and the second 
shall contain the financial component of the bid. This shall also be observed for each lot 
in the case of lot procurement. 

19.2  Forms as mentioned in ITB Clause 19.1 must be completed without any alterations to 
their format, and no substitute form shall be accepted. All blank spaces shall be filled in 
with the information requested. 

19.3  The Bidder shall prepare and submit an original of the first and second envelopes as 
described in ITB Clauses 12 and 13.  In addition, the Bidder shall submit copies of the 
first and second envelopes.  In the event of any discrepancy between the original and 
the copies, the original shall prevail. 

19.4  Each and every page of the Bid Form, including the Bill of Quantities, under Section IX 
hereof, shall be signed by the duly authorized representative/s of the Bidder. Failure to 
do so shall be a ground for the rejection of the bid. 

19.5 Any interlineations, erasures, or overwriting shall be valid only if they are signed or 
initialed by the duly authorized representative/s of the Bidder.  
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20. Sealing and Marking of Bids 

20.1. Bidders shall enclose their original eligibility and technical documents described in ITB 
Clause 12, in one sealed envelope marked “ORIGINAL - TECHNICAL COMPONENT,” 
and the original of their financial component in another sealed envelope marked 
“ORIGINAL - FINANCIAL COMPONENT,” sealing them all in an outer envelope marked 
“ORIGINAL BID.”  

20.2. Each copy of the first and second envelopes shall be similarly sealed duly marking the 
inner envelopes as “COPY NO. ___ - TECHNICAL COMPONENT” and “COPY NO. ___ 
– FINANCIAL COMPONENT” and the outer envelope as “COPY NO. ___,” respectively.  
These envelopes containing the original and the copies shall then be enclosed in one 
single envelope.  

20.3. The original and the number of copies of the bid as indicated in the BDS shall be typed 
or written in ink and shall be signed by the Bidder or its duly authorized representative/s.   

20.4. All envelopes shall: 

(a) contain the name of the contract to be bid in capital letters; 

(b) bear the name and address of the Bidder in capital letters; 

(c) be addressed to the Procuring Entity’s BAC in accordance with ITB Clause 20.1; 

(d) bear the specific identification of this bidding process indicated in the ITB Clause 
1.2; and 

(e) bear a warning “DO NOT OPEN BEFORE…” the date and time for the opening 
of bids, in accordance with ITB Clause 21. 

20.5. Bid envelopes that are not properly sealed and marked, as required in the bidding 
documents, shall not be rejected, but the Bidder or its duly authorized representative 
shall acknowledge such condition of the bid as submitted. The BAC or the Procuring 
Entity shall assume no responsibility for the misplacement of the contents of the 
improperly sealed or marked bid, or for its premature opening.  

D. Submission and Opening of Bids 

21. Deadline for Submission of Bids 

Bids must be received by the Procuring Entity’s BAC at the address and on or before the date 
and time indicated in the BDS. 

22. Late Bids 

Any bid submitted after the deadline for submission and receipt of bids prescribed by the 
Procuring Entity, pursuant to ITB Clause 21, shall be declared “Late” and shall not be accepted 
by the Procuring Entity. The BAC shall record in the minutes of Bid Submission and Opening, 
the Bidder’s name, its representative and the time the late bid was submitted. 
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23. Modification and Withdrawal of Bids 

23.1. The Bidder may modify its bid after it has been submitted; provided that the modification 
is received by the Procuring Entity prior to the deadline prescribed for submission and 
receipt of bids. The Bidder shall not be allowed to retrieve its original bid, but shall be 
allowed to submit another bid equally sealed and properly identified in accordance with 
Clause 20, linked to its original bid marked as “TECHNICAL MODIFICATION” or 
“FINANCIAL MODIFICATION” and stamped “received” by the BAC. Bid modifications 
received after the applicable deadline shall not be considered and shall be returned to 
the Bidder unopened.   

23.2. A Bidder may, through a Letter of Withdrawal, withdraw its bid after it has been 
submitted, for valid and justifiable reason; provided that the Letter of Withdrawal is 
received by the Procuring Entity prior to the deadline prescribed for submission and 
receipt of bids. The Letter of Withdrawal must be executed by the authorized 
representative of the Bidder identified in the Omnibus Sworn Statement, a copy of which 
should be attached to the letter. 

23.3. Bids requested to be withdrawn in accordance with ITB Clause 23.1 shall be returned 
unopened to the Bidders. A Bidder, who has acquired the bidding documents may also 
express its intention not to participate in the bidding through a letter which should reach 
and be stamped by the BAC before the deadline for submission and receipt of bids. A 
Bidder that withdraws its bid shall not be permitted to submit another bid, directly or 
indirectly, for the same contract. 

23.4. No bid may be modified after the deadline for submission of bids. No bid may be 
withdrawn in the interval between the deadline for submission of bids and the expiration 
of the period of bid validity specified by the Bidder on the Financial Bid Form.  Withdrawal 
of a bid during this interval shall result in the forfeiture of the Bidder’s bid security, 
pursuant to ITB Clause 18.5, and the imposition of administrative, civil, and criminal 
sanctions as prescribed by RA 9184 and its IRR. 

24. Opening and Preliminary Examination of Bids  

24.1. The BAC shall open the Bids in public, immediately after the deadline for the submission 
and receipt of bids in public, as specified in the BDS. In case the Bids cannot be opened 
as scheduled due to justifiable reasons, the BAC shall take custody of the Bids submitted 
and reschedule the opening of Bids on the next working day or at the soonest possible 
time through the issuance of a Notice of Postponement to be posted in the PhilGEPS 
website and the website of the Procuring Entity concerned.  

24.2. Unless otherwise specified in the BDS, the BAC shall open the first bid envelopes and 
determine each Bidder’s compliance with the documents prescribed in ITB Clause 12, 
using a non-discretionary “pass/fail” criterion. If a Bidder submits the required document, 
it shall be rated “passed” for that particular requirement. In this regard, bids that fail to 
include any requirement or are incomplete or patently insufficient shall be considered as 
“failed”. Otherwise, the BAC shall rate the said first bid envelope as “passed”. 

24.3. Unless otherwise specified in the BDS, immediately after determining compliance with 
the requirements in the first envelope, the BAC shall forthwith open the second bid 
envelope of each remaining eligible Bidder whose first bid envelope was rated “passed.” 
The second envelope of each complying Bidder shall be opened within the same day. In 
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case one or more of the requirements in the second envelope of a particular bid is 
missing, incomplete or patently insufficient, and/or if the submitted total bid price 
exceeds the ABC unless otherwise provided in ITB Clause 13.2, the BAC shall rate the 
bid concerned as “failed.” Only bids that are determined to contain all the bid 
requirements for both components shall be rated “passed” and shall immediately be 
considered for evaluation and comparison. 

24.4. Letters of Withdrawal shall be read out and recorded during bid opening, and the 
envelope containing the corresponding withdrawn bid shall be returned to the Bidder 
unopened. 

24.5. All members of the BAC who are present during bid opening shall initial every page of 
the original copies of all bids received and opened. 

24.6. In the case of an eligible foreign bidder as described in ITB Clause 5, the following Class 
“A” Documents may be substituted with the appropriate equivalent documents, if any, 
issued by the country of the foreign bidder concerned, which shall likewise be uploaded 
and maintained in the PhilGEPS in accordance with Section 8.5.2 of the IRR.: 

a) Registration certificate from the Securities and Exchange Commission (SEC), 
Department of Trade and Industry (DTI) for sole proprietorship, or CDA for 
cooperatives; 

b) Mayor’s/Business permit issued by the local government where the principal place 
of business of the Bidder is located; and 

c) Audited Financial Statements showing, among others, the prospective Bidder’s total 
and current assets and liabilities stamped “received” by the Bureau of Internal 
Revenue or its duly accredited and authorized institutions, for the preceding 
calendar year which should not be earlier than two years from the date of bid 
submission. 

24.7. Each partner of a joint venture agreement shall likewise submit the document required 
in ITB Clause 12.1(a)(i). Submission of documents required under ITB Clauses 
12.1(a)(ii) to 12.1(a)(iv) by any of the joint venture partners constitutes compliance. 

24.8. The Procuring Entity shall prepare the minutes of the proceedings of the bid opening 
that shall include,  as a minimum: (a) names of Bidders, their bid price (per lot, if 
applicable, and/or including discount, if any), bid security, findings of preliminary 
examination, and whether there is a withdrawal or modification; and (b) attendance 
sheet. The BAC members shall sign the abstract of bids as read.  

24.8.  The Bidders or their duly authorized representatives may attend the opening of bids. The 
BAC shall ensure the integrity, security, and confidentiality of all submitted bids. The 
Abstract of Bids as read and the minutes of the Bid Opening shall be made available to 
the public upon written request and payment of a specified fee to recover cost of 
materials. 

24.9 To ensure transparency and accurate representation of the bid submission, the BAC 
Secretariat shall notify in writing all Bidders whose bids it has received through its 
PhilGEPS-registered physical address or official e-mail address. The notice shall be 
issued within seven (7) calendar days from the date of the bid opening. 
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E. Evaluation and Comparison of Bids 

25. Process to be Confidential  

25.1. Members of the BAC, including its staff and personnel, as well as its Secretariat and 
TWG, are prohibited from making or accepting any kind of communication with any 
Bidder regarding the evaluation of their bids until the issuance of the Notice of Award, 
unless otherwise allowed in the case of ITB Clause 26.   

25.2. Any effort by a Bidder to influence the Procuring Entity in the Procuring Entity’s decision 
in respect of bid evaluation, bid comparison or contract award will result in the rejection 
of the Bidder’s bid. 

26. Clarification of Bids  

To assist in the evaluation, comparison and post-qualification of the bids, the Procuring Entity 
may ask in writing any Bidder for a clarification of its bid.  All responses to requests for clarification 
shall be in writing. Any clarification submitted by a Bidder in respect to its bid and that is not in 
response to a request by the Procuring Entity shall not be considered  

27. Detailed Evaluation and Comparison of Bids  

27.1. The Procuring Entity will undertake the detailed evaluation and comparison of Bids which 
have passed the opening and preliminary examination of Bids, pursuant to ITB Clause 
24, in order to determine the Lowest Calculated Bid. 

27.2. The Lowest Calculated Bid shall be determined in two steps: 

(a) The detailed evaluation of the financial component of the bids, to establish the 
correct calculated prices of the bids; and 

(b) The ranking of the total bid prices as so calculated from the lowest to highest. 
The bid with the lowest price shall be identified as the Lowest Calculated Bid. 

27.3. The Procuring Entity's BAC shall immediately conduct a detailed evaluation of all bids 
rated “passed,” using non-discretionary “pass/fail” criterion. The BAC shall consider the 
following in the evaluation of bids:  

(a) Completeness of the bid. Unless the BDS allows partial bids, bids  not 
addressing or providing all of the required items in the Schedule of 
Requirements including, where applicable, bill of quantities, shall be considered 
non-responsive and, thus, automatically disqualified. In this regard, where a 
required item is provided, but no price is indicated, the same shall be considered 
as non-responsive, but specifying a zero (0) or a dash (-) for the said item would 
mean that it is being offered for free to the Procuring Entity, except those 
required by law or regulations to be provided for; and 

(b) Arithmetical corrections. Consider computational errors and omissions to enable 
proper comparison of all eligible bids.  It may also consider bid modifications. 
Any adjustment shall be calculated in monetary terms to determine the 
calculated prices. 
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27.4. Based on the detailed evaluation of bids, those that comply with the above-mentioned 
requirements shall be ranked in the ascending order of their total calculated bid prices, 
as evaluated and corrected for computational errors, discounts and other modifications, 
to identify the Lowest Calculated Bid.  Total calculated bid prices, as evaluated and 
corrected for computational errors, discounts and other modifications, which exceed the 
ABC shall not be considered, unless otherwise indicated in the BDS. 

27.5. The Procuring Entity’s evaluation of bids shall be based on the bid price quoted in the 
Bid Form, which includes the Bill of Quantities. 

27.6. Bids shall be evaluated on an equal footing to ensure fair competition.  For this purpose, 
all Bidders shall be required to include in their bids the cost of all taxes, such as, but not 
limited to, value added tax (VAT), income tax, local taxes, and other fiscal levies and 
duties which shall be itemized in the bid form and reflected in the detailed estimates.  
Such bids, including said taxes, shall be the basis for bid evaluation and comparison.  

27.7. If so indicated pursuant to ITB Clause 1.2. Bids are being invited for individual lots or for 
any combination thereof, provided that all Bids and combinations of Bids shall be 
received by the same deadline and opened and evaluated simultaneously so as to 
determine the bid or combination of bids offering the lowest calculated cost to the 
Procuring Entity. Bid prices quoted shall correspond to all of the requirements specified 
for each lot. Bid Security as required by ITB Clause 18 shall be submitted for each 
contract (lot) separately. The basis for evaluation of lots is specified in BDS Clause 27.3. 

28. Post Qualification  

28.1. The BAC shall determine to its satisfaction whether the Bidder that is evaluated as 
having submitted the Lowest Calculated Bid complies with and is responsive to all the 
requirements and conditions specified in ITB Clauses 5, 12, and 13.  

28.2. Within a non-extendible period of five (5) calendar days from receipt by the Bidder of the 
notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall submit 
its latest income and business tax returns filed and paid through the BIR Electronic Filing 
and Payment System (eFPS) and other appropriate licenses and permits required by 
law and stated in the BDS.  

Failure to submit any of the post-qualification requirements on time, or a finding against 
the veracity thereof, shall disqualify the Bidder for award.  Provided in the event that a 
finding against the veracity of any of the documents submitted is made, it shall cause 
the forfeiture of the bid security in accordance with Section 69 of the IRR of RA 9184. 

28.3. The determination shall be based upon an examination of the documentary evidence of 
the Bidder’s qualifications submitted pursuant to ITB Clauses 12 and 13, as well as other 
information as the Procuring Entity deems necessary and appropriate, using a non-
discretionary “pass/fail” criterion, which shall be completed within a period of twelve (12) 
calendar days. 

28.4. If the BAC determines that the Bidder with the Lowest Calculated Bid passes all the 
criteria for post-qualification, it shall declare the said bid as the LCRB, and recommend 
to the HoPE the award of contract to the said Bidder at its submitted price or its 
calculated bid price, whichever is lower, subject to ITB Clause 30.3. 
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28.5. A negative determination shall result in rejection of the Bidder’s bid, in which event the 
Procuring Entity shall proceed to the next Lowest Calculated Bid, with a fresh period to 
make a similar determination of that Bidder’s capabilities to perform satisfactorily. If the 
second Bidder, however, fails the post qualification, the procedure for post qualification 
shall be repeated for the Bidder with the next Lowest Calculated Bid, and so on until the 
LCRB is determined for recommendation of contract award. 

28.6. Within a period not exceeding fifteen (15) calendar days from the determination by the 
BAC of the LCRB and the recommendation to award the contract, the HoPE or his duly 
authorized representative shall approve or disapprove the said recommendation.  

28.7. In the event of disapproval, which shall be based on valid, reasonable, and justifiable 
grounds as provided for under Section 41 of the IRR of RA 9184, the HoPE shall notify 
the BAC and the Bidder in writing of such decision and the grounds for it. When 
applicable, the BAC shall conduct a post-qualification of the Bidder with the next Lowest 
Calculated Bid. A request for reconsideration may be filed by the Bidder with the HoPE 
in accordance with Section 37.1.3 of the IRR of RA 9184. 

29. Reservation Clause 

29.1. Notwithstanding the eligibility or post-qualification of a Bidder, the Procuring Entity 
concerned reserves the right to review its qualifications at any stage of the procurement 
process if it has reasonable grounds to believe that a misrepresentation has been made 
by the said Bidder, or that there has been a change in the Bidder’s capability to undertake 
the project from the time it submitted its eligibility requirements.  Should such review 
uncover any misrepresentation made in the eligibility and bidding requirements, 
statements or documents, or any changes in the situation of the Bidder which will affect 
its capability to undertake the project so that it fails the preset eligibility or bid evaluation 
criteria, the Procuring Entity shall consider the said Bidder as ineligible and shall 
disqualify it from submitting a bid or from obtaining an award or contract. 

29.2. Based on the following grounds, the Procuring Entity reserves the right to reject any and 
all Bids, declare a Failure of Bidding at any time prior to the contract award, or not to 
award the contract, without thereby incurring any liability, and make no assurance that 
a contract shall be entered into as a result of the bidding:  

(a) If there is prima facie evidence of collusion between appropriate public officers 
or employees of the Procuring Entity, or between the BAC and any of the 
Bidders, or if the collusion is between or among the Bidders themselves, or 
between a Bidder and a third party, including any act which restricts, suppresses 
or nullifies or tends to restrict, suppress or nullify competition; 

(b) If the Procuring Entity’s BAC is found to have failed in  following the prescribed 
bidding procedures; or 

(c) For any justifiable and reasonable ground where the award of the contract will 
not redound to the benefit of the GOP as follows:  

(i) If the physical and economic conditions have significantly changed so 
as to render the project no longer economically, financially or technically 
feasible as determined by the HoPE;  
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(ii) If the project is no longer necessary as determined by the HoPE; and  

(iii) If the source of funds for the project has been withheld or reduced 
through no fault of the Procuring Entity. 

29.3. In addition, the Procuring Entity may likewise declare a failure of bidding when: 

(a) No bids are received; 

(b) All prospective Bidders are declared ineligible;  

(c) All bids fail to comply with all the bid requirements, fail post-qualification; or 

(d) The Bidder with the LCRB refuses, without justifiable cause, to accept the award 
of contract, and no award is made in accordance with Section 40 of the IRR of 
RA 9184. 

F. Award of Contract 

30. Contract Award  

30.1. Subject to ITB Clause 28, the HoPE or its duly authorized representative shall award the 
contract to the Bidder whose bid has been determined to be the LCRB. 

30.2. Prior to the expiration of the period of bid validity, the Procuring Entity shall notify the 
successful Bidder in writing that its bid has been accepted, through a Notice of Award 
duly received by the Bidder or its representative personally or by registered mail or 
electronically, receipt of which must be confirmed in writing within two (2) days by the 
Bidder with the LCRB and submitted personally or sent by registered mail or 
electronically to the Procuring Entity. 

30.3. Notwithstanding the issuance of the Notice of Award, award of contract shall be subject 
to the following conditions: 

(a) Submission of the following documents within ten (10) calendar days from 
receipt of the Notice of Award: 

(i) In the case of procurement by a Philippine Foreign Service Office or 
Post, the PhilGEPS Registration Number of the winning foreign Bidder; 
or 

(ii) Valid PCAB license and registration for the type and cost of the contract 
to be bid for foreign bidders when the Treaty or International or 
Executive Agreement expressly allows submission of the PCAB license 
and registration for the type and cost of the contract to be bid as a pre-
condition to the Award;  

(b) Posting of the performance security in accordance with ITB Clause 32; 

(c) Signing of the contract as provided in ITB Clause 31; and 

(d) Approval by higher authority, if required, as provided in Section 37.3 of the IRR 
of RA 9184.  
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31. Signing of the Contract 

31.1. At the same time as the Procuring Entity notifies the successful Bidder that its bid has 
been accepted, the Procuring Entity shall send the Contract Form to the Bidder, which 
Contract has been provided in the Bidding Documents, incorporating therein all 
agreements between the parties. 

31.2. Within ten (10) calendar days from receipt of the Notice of Award, the successful Bidder 
shall post the required performance security, sign and date the contract and return it to 
the Procuring Entity. 

31.3. The Procuring Entity shall enter into contract with the successful Bidder within the same 
ten (10) calendar day period provided that all the documentary requirements are 
complied with. 

31.4. The following documents shall form part of the contract: 

(a) Contract Agreement; 

(b) Bidding Documents; 

(c) Winning Bidder’s bid, including the Technical and Financial Proposals, and all 
other documents/statements submitted (e.g., Bidder’s response to request for 
clarifications on the bid), including corrections to the bid, if any, resulting from 
the Procuring Entity’s bid evaluation; 

(d) Performance Security; 

(e) Notice of Award of Contract; and 

(f) Other contract documents that may be required by existing laws and/or specified 
in the BDS. 

32. Performance Security  

32.1. To guarantee the faithful performance by the winning Bidder of its obligations under the 
contract, it shall post a performance security within a maximum period of ten (10) 
calendar days from the receipt of the Notice of Award from the Procuring Entity and in 
no case later than the signing of the contract. 

32.2. The Performance Security shall be denominated in Philippine Pesos and posted in favor 
of the Procuring Entity in an amount not less than the percentage of the total contract 
price in accordance with the following schedule: 

Form of Performance Security 
Amount of Performance Security 

(Not less than the Percentage of the 
Total Contract Price) 

(a) Cash or cashier’s/manager’s check 
issued by a Universal or 
Commercial Bank. 
 
For biddings conducted by the 
LGUs, the Cashier’s/Manager’s 

Ten percent (10%) 
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Check may be issued by other 
banks certified by the BSP as 
authorized to issue such financial 
instrument. 
 

(b) Bank draft/guarantee or irrevocable 
letter of credit issued by a Universal 
or Commercial Bank: Provided, 
however, that it shall be confirmed 
or authenticated by a Universal or 
Commercial Bank, if issued by a 
foreign bank. 
 
For biddings conducted by the 
LGUs, Bank Draft/Guarantee, or 
Irrevocable Letter of Credit may be 
issued by other banks certified by 
the BSP as authorized to issue such 
financial instrument. 
 

(c) Surety bond callable upon demand 
issued by a surety or insurance 
company duly certified by the 
Insurance Commission as 
authorized to issue such security. 

 
Thirty percent (30%) 

32.3. Failure of the successful Bidder to comply with the above-mentioned requirement shall 
constitute sufficient ground for the annulment of the award and forfeiture of the bid 
security, in which event the Procuring Entity shall have a fresh period to initiate and 
complete the post qualification of the second Lowest Calculated Bid. The procedure shall 
be repeated until LCRB is identified and selected for recommendation of contract award. 
However if no Bidder passed post-qualification, the BAC shall declare the bidding a 
failure and conduct a re-bidding with re-advertisement, if necessary. 

33. Notice to Proceed 

Within seven (7) calendar days from the date of approval of the Contract by the appropriate 
government approving authority, the Procuring Entity shall issue the Notice to Proceed (NTP) 
together with a copy or copies of the approved contract to the successful Bidder. All notices 
called for by the terms of the contract shall be effective only at the time of receipt thereof by the 
successful Bidder.  

34. Protest Mechanism 

Decision of the procuring entity at any stage of the procurement process may be questioned in 
accordance with Sections 55 of the IRR of RA 9184. 

 

 

 



Section III. 

Bid Data Sheet
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Bid Data Sheet 
 

ITB Clause  

1.1 The Procuring Entity is the Bases Conversion and Development Authority (BCDA). 

The name of the Contract is Design and Build of the National Academy of Sports 
(NAS) Phase 1 at New Clark City. 

The contract has no identification number. 

2 The Funding Source is: 
 
2021 Government Appropriations Act in the amount of Five Hundred Sixty-Eight 
Million Four Hundred Thousand and 00/100 Pesos (PhP 568,400,000.00), inclusive 
of all applicable taxes and fees 
 
The name of the Project is: 
 
Design and Build of the National Academy of Sports (NAS) Phase 1 at New Clark 
City. 

 

3.1 No further instructions. 

4.1  In accordance with Section 47 of the Revised IRR of RA 9184, all Bidding Documents 
shall be accompanied by a sworn affidavit of the Bidder that it is not related to the Head 
of the Procuring Entity (HoPE), members of the Bids and Awards Committee (BAC), 
members of the Technical Working Group (TWG), members of the BAC Secretariat, 
the head of the Project Management Office (PMO) or the end-user unit, and the project 
consultants, by consanguinity or affinity up to the third civil degree.  
 
A format for the Omnibus Sworn Statement is provided in the Bidding Form Section 
VII. 

5.1 Prospective bidders must have at least a license category “AAA” and a license 
classification “Large B” from the Philippine Contractors Accreditation Board (PCAB) for 
General Building.  The PCAB license must be valid and effective at the time of 
submission of the bid. 
 
In case of Joint Venture (JV) or consortium, submission of the required PCAB License 
category “AAA” “Large B” by anyone (1) member of the JV or consortium constitutes 
compliance. In case of subcontracting, the subcontractor for the design need not 
submit the required PCAB license. 
 
The Special PCAB License of the JV or consortium is required for submission in the 
bidding.  To secure the required Special PCAB License, it is required that: 
 
1) Partnerships consisting of constructors must apply to PCAB as a Joint Venture, 

wherein all constructor partners are required to have or apply for a Regular PCAB 
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License or in case of a foreign partner, a “Special PCAB License for Foreign 
Constructors”. 

 
2) Partnerships consisting of constructors and non-constructors (e.g. financier or 

equipment supplier) must apply as a Consortium, wherein a PCAB License of one 
(1) partner constitutes compliance. 

 
Under IRR of RA 4566, the following are defined: 

● Consortium – means a cooperative arrangement between licensed 
constructor(s) and non-constructor(s) to jointly perform a single specific 
undertaking/project with the licensed constructor(s) as managing and 
operating partner(s) and the others as financier(s) or any such other 
construction supportive role. 

● Joint Venture – means a cooperative arrangement of licensed 
constructors/contractors to jointly perform a single specific undertaking/project 
with each of the partners contributing to the performance. 

● “Constructor” shall have the same meaning as “Contractor”. 

5.2 Bidding is restricted to eligible bidders as defined in ITB Clause 5.1. Foreign 
participation in the Bidding is accepted but subject to the requirements in the bidding 
documents and R.A. 9184 and its Revised IRR. 

5.4(b) No further instructions. 

For this purpose, similar contracts shall refer solely to completed projects such as 
multi sports gym, stadium, arena, and indoor sports facility. 

8.1 The Bidder may subcontract a maximum of fifty percent (50%) of the Works subject to 
prior written approval of BCDA. 

8.2 Subcontractors shall comply with the eligibility criteria specified in ITB Clause 5.1. 
 
Bidder can nominate a subcontractor to satisfy the design experience requirement 
based on the SLCC requirement. In addition to the eligibility requirements, the 
subcontractor shall submit a statement of willingness to participate in, and capacity to 
undertake the design works, and commitment to enter into an agreement with the DBC, 
the requirements of the Project and commitment to undertake the design works using 
the form prescribed in Section VII. 

Similar projects should be multi-sports gym, stadium, arena or indoor sports facility. 

9.1(a) The Procuring Entity will hold a pre-bid conference for this Project on Tuesday,                
09 February 2021 at 10:00 AM at the BCDA Corporate Center, 9/F One West 
Aeropark Building, Industrial Estate 5, Clark Global City, Clark Freeport Zone, 
Pampanga, and on videoconferencing/webcasting using Zoom Application which shall 
be open to prospective bidders.  
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9.1(b) The deadline for the submission is on Friday, 26 February 2021, 12:00 NN. 

10.1 Requests for clarification must be addressed to: 
 
JOSHUA M. BINGCANG 
Chairperson, Special Bids and Awards Committee (SBAC)  
Bases Conversion and Development Authority 
9/F One West Aeropark Building,   
Industrial Estate 5, Clark Global City,  
Clark Freeport Zone, Pampanga 
Tel. No.: 499-8617 

12.1 In the submission of bids, the Technical Proposal shall contain all the required 
documents under ITB Clause 12.1 and the following additional documents: 

1. Preliminary Site Development Plan for the entire 4.3-hectare area (NAS Block) 
to consider future expansion areas of the facilities within the entire NAS Block, 
in reference to Part II, Section VI. Technical References (NAS Site 
Development Plan) 

2. Architectural Plans for the Phase 1 Facilities, in accordance with the degree of 
details specified in Part II, Section I. Terms of Reference and Part II. Technical 
References, such as, but not limited to: 

A. Floor Plans 
B. Elevations 
C. Sections 
D. CAD 3D Rendered Perspective (Architectural Character) 

 
3. Design and construction methods; 

 
4. List of design and construction personnel, to be assigned to the contract to be 

bid, with their complete qualification and experience data; and 
 

5. Value Engineering analysis of design and construction method. 

12.1(a)(iii) No other acceptable proof of registration is recognized. 
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12.1(b)(ii.2) List of Minimum Key Personnel Nominated/To Be Assigned to the Project 

Design Phase: 

No. Key Personnel Minimum 
Required 

1. Team Leader/Project Design Manager (Licensed Engineer or 
Architect with at least 10 years’ work experience) 

1 

2. Structural Engineer (Licensed Civil Engineer with at least 5 years’ 
work experience) 

1 

3. Geodetic Engineer (Licensed Geodetic Engineer with at least 5 
years’ work experience) 

1 

4. Geotechnical Engineer (Licensed Civil Engineer with at least 5 
years’ work experience) 

1 

5. Electrical Engineer (Licensed Professional Electrical Engineer 
with at least 5 years’ work experience) 

1 

6. Mechanical Engineer (Licensed Professional Mechanical 
Engineer with at least 5 years’ work experience) 

1 

7. Drainage/Sanitary/Plumbing Engineer (Licensed Civil/ Sanitary 
Engineer with at least 5 years’ work experience)  

1 

8. Materials Engineer (DPWH Accredited Materials Engineer II with 
at least 5 years’ work experience) 

1 

9. Quantity/Cost/Specifications Engineer (Licensed Civil Engineer 
with at least 5 years’ work experience) 

1 

10. Landscape Architect (Licensed Landscape Architect with at least 
5 years’ work experience) 

1 

 

Construction Phase: 

No. Key Personnel Minimum 
Required 

1. Project Manager (Licensed Civil Engineer or Architect with at 
least 10 years’ work experience) 

1 

2. Deputy Project Manager (Licensed Civil Engineer with at least 5 
years’ work experience) 

1 
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3. Structural Engineer (Licensed Civil Engineer with at least 5 years’ 
work experience) 

1 

4. Geodetic Engineer (Licensed Geodetic Engineer with at least          
5 years’ work experience) 

1 

5. Electrical Engineer (Licensed Electrical Engineer with at least      
5 years’ work experience) 

1 

6. Mechanical Engineer (Licensed Mechanical Engineer with at 
least 5 years’ work experience) 

1 

7. Drainage/Sanitary/Plumbing Engineer (Licensed Civil/Sanitary 
Engineer with at least 5 years’ work experience) 

1 

8. Materials Engineer (DPWH Accredited Materials Engineer II with 
at least 5 years’ work experience) 

1 

9. Quantity/Cost/Specifications Engineer (Licensed Civil Engineer 
with at least 5 years’ work experience) 

1 

10. Safety Officer (DOLE Accredited Safety Officer with at least            
5 years’ work experience) 

1 

11. Landscape Architect (Licensed Landscape Architect with at least 
5 years’ work experience) 

1 

 
The bidder is not allowed to combine work experiences of two or more personnel in 
order to meet the required minimum years of experience. 
 
The bidder is allowed to nominate only one (1) key personnel for every key position. 

12.1(b)(ii.3)  
List of minimum equipment requirements. 

No TYPE OF EQUIPMENT QUANTITY 

1 Backhoe Hydraulic Excavator, 0.50 cu.m, 128 hp. 1 

2 Wheel Loader, 1.53 cu.m 1 

3 Crane, Truck Mounted, Hydraulic Telescopic Boom, 11-15 
Tonnes, 160 hp.  

1 

4 Dump Truck, 9-11.99 cu.yd., 98 hp. 1 

5 Water Truck with water pump, 1600 liters, 360 hp. 1  

13.1 No additional requirements 

13.1(b) This shall include all of the following documents: 
 
1) Lump sum bid prices, which shall include the detailed engineering cost, in the 
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prescribed Bid Form; 
 

2) Detailed estimates including a summary sheet indicating the unit prices of 
construction materials, labor rates and equipment rentals used in coming up with 
the bid;  

 
3) Cash flow by quarter; and 

 
4) Bid prices in the Bill of Quantities. 
 

13.2 The ABC is Five Hundred Sixty-Eight Million Four Hundred Thousand and 00/100 
Pesos (PhP 568,400,000.00), inclusive of all applicable taxes and fees. Any bid with 
a financial component exceeding this amount shall not be accepted. 

14.2 No further Instructions. 

16.1 The bid price shall be quoted in Philippine Pesos 

16.3 No further instructions. 

17.1 Bid will be valid 120 calendar days from the date of the opening of bids 

18.1 The bid security shall be in the form of a Bid Securing Declaration or any of the following 
forms and amounts: 

1. The amount of not less than PhP11,368,000.00 [2% of ABC], if bid security is in 
cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit; and 

2. The amount of not less than PhP28,420,000.00 [5% of ABC], if bid security is in 
Surety Bond. 

18.2  The bid security shall be valid for 120 calendar days. 

20.3 Each Bidder shall submit one (1) original and one (1) copy of its bid. 
 

21 The address for submission of bids is at the BCDA Corporate Center, 9/F One West 
Aeropark Building, Industrial Estate 5, Clark Global City, Clark Freeport Zone, 
Pampanga. 
 
The deadline for submission of bids is on Friday, 26 February 2021 at 12:00NN.  The 
12:00 NN deadline shall be based on the BCDA clock. 
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24.1 The place of bid opening is at the BCDA Corporate Center, 9/F One West Aeropark 
Building, Industrial Estate 5, Clark Global City, Clark Freeport Zone, Pampanga. 
 

● Opening of Technical and Financial Proposal is on Friday, 26 February 
2021 at 1:30PM. 

 

24.3 No further instructions. 

27.3 Partial bid is not allowed. The infrastructure project is packaged in a single lot and the 
lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract 
award. 
 

27.4 No further instructions. 

28.2 None. 

31.4(f) List of additional contract documents relevant to the Project: 
1. Construction Schedule and S-Curve; 
2. Manpower Schedule; 
3. Construction Methods; 
4. Equipment Utilization Schedule; and 
5. Construction Safety and Health Program approved by DOLE. 

 
 
 
 
 

 
 
 
 
 
 



Section IV. 

General Conditions 
of the Contract
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SECTION IV 
General Conditions of the 
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1. Definitions  

For purposes of this Clause, boldface type is used to identify defined terms. 

1.1  The Arbiter is the person appointed jointly by the Procuring Entity and the Contractor to 
resolve disputes in the first instance, as provided for in GCC Clause 21. 

1.2   Bill of Quantities refers to a list of the specific items of the Work and their corresponding 
unit prices, lump sums, and/or provisional sums. 

1.3  The Completion Date is the date of completion of the Works as certified by the 
Procuring Entity’s Representative, in accordance with GCC Clause 49. 

1.4  The Contract is the contract between the Procuring Entity and the Contractor to execute, 
complete, and maintain the Works. 

1.5 The Contract Effectivity Date is the date of signing of the Contract.  However, the 
contractor shall commence execution of the Works on the Start Date as defined in GCC 
Clause 1.28. 

1.6 The Contract Price is the price stated in the Notice of Award and thereafter to be paid 
by the Procuring Entity to the Contractor for the execution of the Works in accordance 
with this Contract 

1.7 Contract Time Extension is the allowable period for the Contractor to complete the 
Works in addition to the original Completion Date stated in this Contract. 

1.8  The Contractor is the juridical entity whose proposal has been accepted by the 
Procuring Entity and to whom the Contract to execute the Work was awarded. 

1.9  The Contractor’s Bid is the signed offer or proposal submitted by the Contractor to the 
Procuring Entity in response to the Bidding Documents. 

1.10 Days are calendar days; months are calendar months. 

1.11 Dayworks are varied work inputs subject to payment on a time basis for the Contractor’s 
employees and Equipment, in addition to payments for associated Materials and Plant. 

1.12 A Defect is any part of the Works not completed in accordance with the Contract. 

1.13  The Defects Liability Certificate is the certificate issued by Procuring Entity’s 
Representative upon correction of defects by the Contractor. 

1.14 The Defects Liability Period is the one year period between contract completion and 
final acceptance within which the Contractor assumes the responsibility to undertake the 
repair of any damage to the Works at his own expense. 

1.15 Drawings are graphical presentations of the Works. They include all supplementary 
details, shop drawings, calculations, and other information provided or approved for the 
execution of this Contract. 
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1.16 Equipment refers to all facilities, supplies, appliances, materials or things required for 
the execution and completion of the Work provided by the Contractor and which shall 
not form or are not intended to form part of the Permanent Works. 

1.17 The Intended Completion Date refers to the date specified in the SCC when the 
Contractor is expected to have completed the Works.  The Intended Completion Date 
may be revised only by the Procuring Entity’s Representative by issuing an extension of 
time or an acceleration order. 

1.18 Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

1.19 The Notice to Proceed is a written notice issued by the Procuring Entity or the Procuring 
Entity’s Representative to the Contractor requiring the latter to begin the commencement 
of the work not later than a specified or determinable date. 

1.20 Permanent Works are all permanent structures and all other project features and 
facilities required to be constructed and completed in accordance with this Contract 
which shall be delivered to the Procuring Entity and which shall remain at the Site after 
the removal of all Temporary Works. 

1.21 Plant refers to the machinery, apparatus, and the like intended to form an integral part 
of the Permanent Works. 

1.22 The Procuring Entity is the party who employs the Contractor to carry out the Works 
stated in the SCC. 

1.23 The Procuring Entity’s Representative refers to the Head of the Procuring Entity or 
his duly authorized representative, identified in the SCC, who shall be responsible for 
supervising the execution of the Works and administering this Contract. 

1.24  The Site is the place provided by the Procuring Entity where the Works shall be executed 
and any other place or places which may be designated in the SCC, or notified to the 
Contractor by the Procuring Entity’s Representative as forming part of the Site. 

1.25  Site Investigation Reports are those that were included in the Bidding Documents and 
are factual and interpretive reports about the surface and subsurface conditions at the 
Site. 

1.26  Slippage is a delay in work execution occurring when actual accomplishment falls below 
the target as measured by the difference between the scheduled and actual 
accomplishment of the Work by the Contractor as established from the work schedule. 
This is actually described as a percentage of the whole Works.  

1.27 Specifications means the description of Works to be done and the qualities of materials 
to be used, the equipment to be installed and the mode of construction. 

1.28  The Start Date, as specified in the SCC, is the date when the Contractor is obliged to 
commence execution of the Works.  It does not necessarily coincide with any of the Site 
Possession Dates.  
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1.29  A Subcontractor is any person or organization to whom a part of the Works has been 
subcontracted by the Contractor, as allowed by the Procuring Entity, but not any 
assignee of such person.  

1.30 Temporary Works are works designed, constructed, installed, and removed by the 
Contractor that are needed for construction or installation of the Permanent Works. 

1.31 Work(s) refer to the Permanent Works and Temporary Works to be executed by the 
Contractor in accordance with this Contract, including (i) the furnishing of all labor, 
materials, equipment and others incidental, necessary or convenient to the complete 
execution of the Works; (ii) the passing of any tests before acceptance by the Procuring 
Entity’s Representative; (iii) and the carrying out of all duties and obligations of the 
Contractor imposed by this Contract as described in the SCC. 

2. Interpretation 

2.1. In interpreting the Conditions of Contract, singular also means plural, male also means 
female or neuter, and the other way around.  Headings have no significance.  Words 
have their normal meaning under the language of this Contract unless specifically 
defined.  The Procuring Entity’s Representative will provide instructions clarifying queries 
about the Conditions of Contract. 

2.2. If sectional completion is specified in the SCC, references in the Conditions of Contract 
to the Works, the Completion Date, and the Intended Completion Date apply to any 
Section of the Works (other than references to the Completion Date and Intended 
Completion Date for the whole of the Works). 

2.3. The documents forming this Contract shall be interpreted in the following order of priority: 

a) Contract Agreement; 

b) Bid Data Sheet; 

c) Instructions to Bidders; 

d) Addenda to the Bidding Documents; 

e) Special Conditions of Contract; 

f) General Conditions of Contract; 

g) Specifications; 

h) Bill of Quantities; and 

i) Drawings. 

3. Governing Language and Law 

3.1. This Contract has been executed in the English language, which shall be the binding 
and controlling language for all matters relating to the meaning or interpretation of this 
Contract.  All correspondence and other documents pertaining to this Contract which are 
exchanged by the parties shall be written in English. 
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3.2. This Contract shall be interpreted in accordance with the laws of the Republic of the 
Philippines. 

4. Communications 

Communications between parties that are referred to in the Conditions shall be effective only 
when in writing.  A notice shall be effective only when it is received by the concerned party. 

5. Possession of Site 

5.1. On the date specified in the SCC, the Procuring Entity shall grant the Contractor 
possession of so much of the Site as may be required to enable it to proceed with the 
execution of the Works. If the Contractor suffers delay or incurs cost from failure on the 
part of the Procuring Entity to give possession in accordance with the terms of this 
clause, the Procuring Entity’s Representative shall give the Contractor a Contract Time 
Extension and certify such sum as fair to cover the cost incurred, which sum shall be 
paid by Procuring Entity. 

5.2. If possession of a portion is not given by the date stated in the SCC Clause 5.1, the 
Procuring Entity will be deemed to have delayed the start of the relevant activities.  The 
resulting adjustments in contract time to address such delay shall be in accordance with 
GCC Clause 47. 

5.3. The Contractor shall bear all costs and charges for special or temporary right-of-way 
required by it in connection with access to the Site. The Contractor shall also provide at 
his own cost any additional facilities outside the Site required by it for purposes of the 
Works. 

5.4. The Contractor shall allow the Procuring Entity’s Representative and any person 
authorized by the Procuring Entity’s Representative access to the Site and to any place 
where work in connection with this Contract is being carried out or is intended to be 
carried out. 

6. The Contractor’s Obligations 

6.1. The Contractor shall carry out the Works properly and in accordance with this Contract. 
The Contractor shall provide all supervision, labor, Materials, Plant and Contractor's 
Equipment, which may be required. All Materials and Plant on Site shall be deemed to 
be the property of the Procuring Entity. 

6.2. The Contractor shall commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the Program of Work submitted by the Contractor, as 
updated with the approval of the Procuring Entity’s Representative and complete them 
by the Intended Completion Date. 

6.3. The Contractor shall be responsible for the safety of all activities on the Site. 

6.4. The Contractor shall carry out all instructions of the Procuring Entity’s Representative 
that comply with the applicable laws where the Site is located. 

6.5. The Contractor shall employ the key personnel named in the Schedule of Key Personnel, 
as referred to in the SCC, to carry out the supervision of the Works. The Procuring Entity 
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will approve any proposed replacement of key personnel only if their relevant 
qualifications and abilities are equal to or better than those of the personnel listed in the 
Schedule. 

6.6. If the Procuring Entity’s Representative asks the Contractor to remove a member of the 
Contractor’s staff or work force, for justifiable cause, the Contractor shall ensure that the 
person leaves the Site within seven (7) days and has no further connection with the Work 
in this Contract. 

6.7. During Contract implementation, the Contractor and his subcontractors shall abide at all 
times by all labor laws, including child labor related enactments, and other relevant rules. 

6.8. The Contractor shall submit to the Procuring Entity for consent the name and particulars 
of the person authorized to receive instructions on behalf of the Contractor. 

6.9. The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and the Procuring Entity between the dates given in the schedule of 
other contractors particularly when they shall require access to the Site.  The Contractor 
shall also provide facilities and services for them during this period.  The Procuring Entity 
may modify the schedule of other contractors and shall notify the Contractor of any such 
modification thereto. 

6.10. Should anything of historical or other interest or of significant value be unexpectedly 
discovered on the Site, it shall be the property of the Procuring Entity.  The Contractor 
shall notify the Procuring Entity’s Representative of such discoveries and carry out the 
Procuring Entity’s Representative’s instructions in dealing with them. 

7. Performance Security 

7.1. Within ten (10) calendar days from receipt of the Notice of Award from the Procuring 
Entity but in no case later than the signing of the contract by both parties, the Contractor 
shall furnish the performance security in any of the forms prescribed in ITB Clause 32.2. 

7.2. The performance security posted in favor of the Procuring Entity shall be forfeited in the 
event it is established that the Contractor is in default in any of its obligations under the 
Contract.  

7.3. The performance security shall remain valid until issuance by the Procuring Entity of the 
Certificate of Final Acceptance. 

7.4. The performance security may be released by the Procuring Entity and returned to the 
Contractor after the issuance of the Certificate of Final Acceptance subject to the 
following conditions: 

(a) There are no pending claims against the Contractor or the surety company filed 
by the Procuring Entity; 

(b) The Contractor has no pending claims for labor and materials filed against it; 
and 

(c) Other terms specified in the SCC. 
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7.5. The Contractor shall post an additional performance security following the amount and 
form specified in ITB Clause 32.2 to cover any cumulative increase of more than ten 
percent (10%) over the original value of the contract as a result of amendments to order 
or change orders, extra work orders and supplemental agreements, as the case may be.  
The Contractor shall cause the extension of the validity of the performance security to 
cover approved contract time extensions. 

7.6. In case of a reduction in the contract value or for partially completed Works under the 
contract which are usable and accepted by the Procuring Entity the use of which, in the 
judgment of the implementing agency or the Procuring Entity, will not affect the structural 
integrity of the entire project, the Procuring Entity shall allow a proportional reduction in 
the original performance security, provided that any such reduction is more than ten 
percent (10%) and that the aggregate of such reductions is not more than fifty percent 
(50%) of the original performance security. 

7.7. Unless otherwise indicated in the SCC, the Contractor, by entering into the Contract with 
the Procuring Entity, acknowledges the right of the Procuring Entity to institute action 
pursuant to  Act 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

8. Subcontracting 

8.1. Unless otherwise indicated in the SCC, the Contractor cannot subcontract Works more 
than the percentage specified in BDS Clause 8.1. 

8.2. Subcontracting of any portion of the Works does not relieve the Contractor of any liability 
or obligation under this Contract.  The Contractor will be responsible for the acts, 
defaults, and negligence of any subcontractor, its agents, servants or workmen as fully 
as if these were the Contractor’s own acts, defaults, or negligence, or those of its agents, 
servants or workmen. 

8.3. If subcontracting is allowed. The contractor may identify its subcontractor during contract 
implementation stage. Subcontractors disclosed and identified during the bidding may 
be changed during the implementation of this Contract. In either case, subcontractors 
must submit the documentary requirements under ITB Clause 12 and comply with the 
eligibility criteria specified in the BDS. In the event that any subcontractor is found by 
any Procuring Entity to be eligible, the subcontracting of such portion of the Works shall 
be disallowed. 

9. Liquidated Damages 

9.1. The Contractor shall pay liquidated damages to the Procuring Entity for each day that 
the Completion Date is later than the Intended Completion Date.  The applicable 
liquidated damages is at least one-tenth (1/10) of a percent of the cost of the 
unperformed portion for every day of delay.  The total amount of liquidated damages 
shall not exceed ten percent (10%) of the amount of the contract.  The Procuring Entity 
may deduct liquidated damages from payments due to the Contractor.  Payment of 
liquidated damages shall not affect the Contractor’s liabilities. Once the cumulative 
amount of liquidated damages reaches ten percent (10%) of the amount of this Contract, 
the Procuring Entity may rescind or terminate this Contract, without prejudice to other 
courses of action and remedies available under the circumstances. 
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9.2. If the Intended Completion Date is extended after liquidated damages have been paid, 
the Engineer of the Procuring Entity shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment certificate.  

10. Site Investigation Reports 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports referred to in 
the SCC supplemented by any information obtained by the Contractor. 

11. The Procuring Entity, Licenses and Permits 

The Procuring Entity shall, if requested by the Contractor, assist him in applying for permits, 
licenses or approvals, which are required for the Works. 

12. Contractor’s Risk and Warranty Security 

12.1. The Contractor shall assume full responsibility for the Works from the time project 
construction commenced up to final acceptance by the Procuring Entity and shall be held 
responsible for any damage or destruction of the Works except those occasioned by 
force majeure. The Contractor shall be fully responsible for the safety, protection, 
security, and convenience of his personnel, third parties, and the public at large, as well 
as the Works, Equipment, installation, and the like to be affected by his construction 
work.  

12.2. The defects liability period for infrastructure projects shall be one year from contract 
completion up to final acceptance by the Procuring Entity.  During this period, the 
Contractor shall undertake the repair works, at his own expense, of any damage to the 
Works on account of the use of materials of inferior quality within ninety (90) days from 
the time the HoPE has issued an order to undertake repair.  In case of failure or refusal 
to comply with this mandate, the Procuring Entity shall undertake such repair works and 
shall be entitled to full reimbursement of expenses incurred therein upon demand. 

12.3. Unless otherwise indicated in the SCC, in case the Contractor fails to comply with the 
preceding paragraph, the Procuring Entity shall forfeit its performance security, subject 
its property(ies) to attachment or garnishment proceedings, and perpetually disqualify it 
from participating in any public bidding. All payables of the GoP in his favor shall be 
offset to recover the costs.  

12.4. After final acceptance of the Works by the Procuring Entity, the Contractor shall be held 
responsible for “Structural Defects,” i.e., major faults/flaws/deficiencies in one or more 
key structural elements of the project which may lead to structural  failure of the 
completed elements or structure, or “Structural Failures,” i.e., where one or more key 
structural elements in an infrastructure facility fails or collapses, thereby rendering the 
facility or part thereof incapable of withstanding the design loads, and/or endangering 
the safety of the users or the general public: 

(a) Contractor – Where Structural Defects/Failures arise due to faults attributable 
to improper construction, use of inferior quality/substandard materials, and any 
violation of the contract plans and specifications, the contractor shall be held 
liable; 
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(b) Consultants – Where Structural Defects/Failures arise due to faulty and/or 
inadequate design and specifications as well as construction supervision, then 
the consultant who prepared the design or undertook construction supervision 
for the project shall be held liable; 

(c) Procuring Entity’s Representatives/Project Manager/Construction Managers 
and Supervisors – The project owner’s representative(s), project manager, 
construction manager, and supervisor(s) shall be held liable in cases where the 
Structural Defects/Failures are due to his/their willful intervention in altering the 
designs and other specifications; negligence or omission in not approving or 
acting on proposed changes to noted defects or deficiencies in the design and/or 
specifications; and the use of substandard construction materials in the project; 

(d) Third Parties - Third Parties shall be held liable in cases where Structural 
Defects/Failures are caused by work undertaken by them such as leaking pipes, 
diggings or excavations, underground cables and electrical wires, underground 
tunnel, mining shaft and the like, in which case the applicable warranty to such 
structure should be levied to third parties for their construction or restoration 
works. 

(e) Users - In cases where Structural Defects/Failures are due to abuse/misuse by 
the end user of the constructed facility and/or non–compliance by a user with 
the technical design limits and/or intended purpose of the same, then the user 
concerned shall be held liable. 

12.5. The warranty against Structural Defects/Failures, except those occasioned on force 
majeure, shall cover the period specified in the SCC reckoned from the date of issuance 
of the Certificate of Final Acceptance by the Procuring Entity.  

12.6. The Contractor shall be required to put up a warranty security in the form of cash, bank 
guarantee, letter of credit, GSIS or surety bond callable on demand, in accordance with 
the following schedule: 

Form of Warranty 
Amount of Warranty Security 

 Not less than the Percentage (%) of 
Total Contract Price 

(a) Cash or letter of credit issued by Universal or 
Commercial bank: provided, however, that the letter 
of credit shall be confirmed or authenticated by a 
Universal or Commercial bank, if issued by a foreign 
bank 

Five Percent (5%) 

(b) Bank guarantee confirmed by Universal or 
Commercial bank: provided, however, that the letter 
of credit shall be confirmed or authenticated by a 
Universal or Commercial bank, if issued by a foreign 
bank 

Ten Percent (10%) 

(c) Surety bond callable upon demand issued by GSIS 
or any surety or insurance company duly certified by 
the Insurance Commission 

Thirty Percent (30%) 
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12.7. The warranty security shall be stated in Philippine Pesos and shall remain effective for 
one year from the date of issuance of the Certificate of Final Acceptance by the Procuring 
Entity, and returned only after the lapse of said one year period. 

12.8. In case of structural defects/failure occurring during the applicable warranty period 
provided in GCC Clause 12.5, the Procuring Entity shall undertake the necessary 
restoration or reconstruction works and shall be entitled to full reimbursement by the 
parties found to be liable for expenses incurred therein upon demand, without prejudice 
to the filing of appropriate administrative, civil, and/or criminal charges against the 
responsible persons as well as the forfeiture of the warranty security posted in favor of 
the Procuring Entity. 

13. Liability of the Contractor 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability under this 
Contract shall be as provided by the laws of the Republic of the Philippines. 

14. Procuring Entity’s Risk 

14.1. From the Start Date until the Certificate of Final Acceptance has been issued, the 
following are risks of the Procuring Entity: 

(a) The risk of personal injury, death, or loss of or damage to property (excluding 
the Works, Plant, Materials, and Equipment), which are due to: 

(i) any type of use or occupation of the Site authorized by the Procuring 
Entity after the official acceptance of the works; or 

(ii) negligence, breach of statutory duty, or interference with any legal right 
by the Procuring Entity or by any person employed by or contracted to 
him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 
that it is due to a fault of the Procuring Entity or in the Procuring Entity’s design, 
or due to war or radioactive contamination directly affecting the country where 
the Works are to be executed. 

15. Insurance 

15.1. The Contractor shall, under his name and at his own expense, obtain and maintain, for 
the duration of this Contract, the following insurance coverage: 

(a) Contractor’s All Risk Insurance; 

(b) Transportation to the project Site of Equipment, Machinery, and Supplies owned 
by the Contractor; 

(c) Personal injury or death of Contractor’s employees; and 

(d) Comprehensive insurance for third party liability to Contractor’s direct or indirect 
act or omission causing damage to third persons. 
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15.2. The Contractor shall provide evidence to the Procuring Entity’s Representative that the 
insurances required under this Contract have been effected and shall, within a 
reasonable time, provide copies of the insurance policies to the Procuring Entity’s 
Representative.  Such evidence and such policies shall be provided to the Procuring 
Entity’s through the Procuring Entity’s Representative. 

15.3. The Contractor shall notify the insurers of changes in the nature, extent, or program for 
the execution of the Works and ensure the adequacy of the insurances at all times in 
accordance with the terms of this Contract and shall produce to the Procuring Entity’s 
Representative the insurance policies in force including the receipts for payment of the 
current premiums. 

The above insurance policies shall be obtained from any reputable insurance company 
approved by the Procuring Entity’s Representative. 

15.4. If the Contractor fails to obtain and keep in force the insurances referred to herein or any 
other insurance which he may be required to obtain under the terms of this Contract, the 
Procuring Entity may obtain and keep in force any such insurances and pay such 
premiums as may be necessary for the purpose.  From time to time, the Procuring Entity 
may deduct the amount it shall pay for said premiums including twenty five percent (25%) 
therein from any monies due, or which may become due, to the Contractor, without 
prejudice to the Procuring Entity exercising its right to impose other sanctions against 
the Contractor pursuant to the provisions of this Contract. 

15.5. In the event the Contractor fails to observe the above safeguards, the Procuring Entity 
may, at the Contractor’s expense, take whatever measure is deemed necessary for its 
protection and that of the Contractor’s personnel and third parties, and/or order the 
interruption of dangerous Works.  In addition, the Procuring Entity may refuse to make 
the payments under GCC Clause 40 until the Contractor complies with this Clause. 

15.6. The Contractor shall immediately replace the insurance policy obtained as required in 
this Contract, without need of the Procuring Entity’s demand, with a new policy issued 
by a new insurance company acceptable to the Procuring Entity for any of the following 
grounds: 

(a) The issuer of the insurance policy to be replaced has:  

(i) become bankrupt;  

(ii) been placed under receivership or under a management committee;  

(iii) been sued for suspension of payment; or 

(iv) been suspended by the Insurance Commission and its license to 
engage in business or its authority to issue insurance policies cancelled; 
or  

(v) Where reasonable grounds exist that the insurer may not be able, fully 
and promptly, to fulfill its obligation under the insurance policy. 
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16. Termination for Default of Contractor 

16.1. The Procuring Entity shall terminate this Contract for default when any of the following 
conditions attend its implementation: 

(i) Due to the Contractor’s fault and while the project is on-going, it has incurred 
negative slippage of fifteen percent (15%) or more in accordance with 
Presidential Decree 1870, regardless of whether or not previous warnings and 
notices have been issued for the Contractor to improve his performance; 

(ii) Due to its own fault and after this Contract time has expired, the Contractor 
incurs delay in the completion of the Work after this Contract has expired; or 

(iii) The Contractor: 

(i) abandons the contract Works, refuses or fails to comply with a valid 
instruction of the Procuring Entity or fails to proceed expeditiously and 
without delay despite a written notice by the Procuring Entity; 

(ii) does not actually have on the project Site the minimum essential 
equipment listed on the bid necessary to prosecute the Works in 
accordance with the approved Program of Work and equipment 
deployment schedule as required for the project; 

(iii) does not execute the Works in accordance with this Contract or 
persistently or flagrantly neglects to carry out its obligations under this 
Contract; 

(iv) neglects or refuses to remove materials or to perform a new Work that 
has been rejected as defective or unsuitable; or 

(v) sub-lets any part of this Contract without approval by the Procuring 
Entity. 

16.2. All materials on the Site, Plant, Works, including Equipment purchased and funded under 
the Contract shall be deemed to be the property of the Procuring Entity if this Contract 
is rescinded because of the Contractor’s default. 

17. Termination for Default of Procuring Entity 

The Contractor may terminate this Contract with the Procuring Entity if the works are completely 
stopped for a continuous period of at least sixty (60) calendar days through no fault of its own, 
due to any of the following reasons: 

(a) Failure of the Procuring Entity to deliver, within a reasonable time, supplies, materials, 
right-of-way, or other items it is obligated to furnish under the terms of this Contract; or 

(b) The prosecution of the Work is disrupted by the adverse peace and order situation, as 
certified by the Armed Forces of the Philippines Provincial Commander and approved 
by the Secretary of National Defense. 
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18. Termination for Other Causes 

18.1. The Procuring Entity may terminate this Contract, in whole or in part, at any time for its 
convenience.  The HoPE may terminate this Contract for the convenience of the 
Procuring Entity if he has determined the existence of conditions that make Project 
Implementation economically, financially or technically impractical and/or unnecessary, 
such as, but not limited to, fortuitous event(s) or changes in law and National 
Government policies. 

18.2. The Procuring Entity or the Contractor may terminate this Contract if the other party 
causes a fundamental breach of this Contract. 

18.3. Fundamental breaches of Contract shall include, but shall not be limited to, the following: 

(a) The Contractor stops work for twenty eight (28) days when no stoppage of work 
is shown on the current Program of Work and the stoppage has not been 
authorized by the Procuring Entity’s Representative; 

(b) The Procuring Entity’s Representative instructs the Contractor to delay the 
progress of the Works, and the instruction is not withdrawn within twenty eight 
(28) days; 

(c) The Procuring Entity shall terminate this Contract if the Contractor is declared 
bankrupt or insolvent as determined with finality by a court of competent 
jurisdiction.  In this event, termination will be without compensation to the 
Contractor, provided that such termination will not prejudice or affect any right 
of action or remedy which has accrued or will accrue thereafter to the Procuring 
Entity and/or the Contractor.  In the case of the Contractor's insolvency, any 
Contractor's Equipment which the Procuring Entity instructs in the notice is to 
be used until the completion of the Works; 

(d) A payment certified by the Procuring Entity’s Representative is not paid by the 
Procuring Entity to the Contractor within eighty four (84) days from the date of 
the Procuring Entity’s Representative’s certificate; 

(e) The Procuring Entity’s Representative gives Notice that failure to correct a 
particular Defect is a fundamental breach of Contract and the Contractor fails to 
correct it within a reasonable period of time determined by the Procuring Entity’s 
Representative; 

(f) The Contractor does not maintain a Security, which is required;  

(g) The Contractor has delayed the completion of the Works by the number of days 
for which the maximum amount of liquidated damages can be paid, as defined 
in the GCC Clause 9; and 

(h) In case it is determined prima facie by the Procuring Entity that the Contractor 
has engaged, before or during the implementation of the contract, in unlawful 
deeds and behaviors relative to contract acquisition and implementation, such 
as, but not limited to, the following:  

(i) corrupt, fraudulent, collusive, coercive, and obstructive  practices as 
defined in ITB Clause 3.1(a), unless otherwise specified in the SCC;  
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(ii) drawing up or using forged documents;  

(iii) using adulterated materials, means or methods, or engaging in 
production contrary to rules of science or the trade; and  

(iv) any other act analogous to the foregoing. 

18.4. The Funding Source or the Procuring Entity, as appropriate, will seek to impose the 
maximum civil, administrative and/or criminal penalties available under the applicable 
law on individuals and organizations deemed to be involved with corrupt, fraudulent, or 
coercive practices. 

18.5. When persons from either party to this Contract gives notice of a fundamental breach to 
the Procuring Entity’s Representative  in order to terminate the existing contract for a 
cause other than those listed under GCC Clause 18.3, the Procuring Entity’s 
Representative shall decide whether the breach is fundamental or not. 

18.6. If this Contract is terminated, the Contractor shall stop work immediately, make the Site 
safe and secure, and leave the Site as soon as reasonably possible. 

19. Procedures for Termination of Contracts 

19.1. The following provisions shall govern the procedures for the termination of this Contract: 

(a) Upon receipt of a written report of acts or causes which may constitute ground(s) 
for termination as aforementioned, or upon its own initiative, the Procuring Entity 
shall, within a period of seven (7) calendar days, verify the existence of such 
ground(s) and cause the execution of a Verified Report, with all relevant 
evidence attached; 

(b) Upon recommendation by the Procuring Entity, the HoPE shall terminate this 
Contract only by a written notice to the Contractor conveying the termination of 
this Contract. The notice shall state: 

(i) that this Contract is being terminated for any of the ground(s) afore-
mentioned, and a statement of the acts that constitute the ground(s) 
constituting the same; 

(ii) the extent of termination, whether in whole or in part;  

(iii) an instruction to the Contractor to show cause as to why this Contract 
should not be terminated; and 

(iv) special instructions of the Procuring Entity, if any. 

The Notice to Terminate shall be accompanied by a copy of the Verified Report; 

(c) Within a period of seven (7) calendar days from receipt of the Notice of 
Termination, the Contractor shall submit to the HoPE a verified position paper 
stating why the contract should not be terminated.  If the Contractor fails to show 
cause after the lapse of the seven (7) day period, either by inaction or by default, 
the HoPE shall issue an order terminating the contract;  
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(d) The Procuring Entity may, at anytime before receipt of the Contractor’s verified 
position paper described in item (c) above withdraw the Notice to Terminate if it 
is determined that certain items or works subject of the notice had been 
completed, delivered, or performed before the Contractor’s receipt of the notice;  

(e) Within a non-extendible period of ten (10) calendar days from receipt of the 
verified position paper, the HoPE shall decide whether or not to terminate this 
Contract.  It shall serve a written notice to the Contractor of its decision and, 
unless otherwise provided in the said notice, this Contract is deemed terminated 
from receipt of the Contractor of the notice of decision.  The termination shall 
only be based on the ground(s) stated in the Notice to Terminate; and 

(f) The HoPE may create a Contract Termination Review Committee (CTRC) to 
assist him in the discharge of this function.  All decisions recommended by the 
CTRC shall be subject to the approval of the HoPE. 

19.2. Pursuant to Section 69(f) of RA 9184 and without prejudice to the imposition of additional 
administrative sanctions as the internal rules of the agency may provide and/or further 
criminal prosecution as provided by applicable laws, the procuring entity shall impose on 
contractors after the termination of the contract the penalty of suspension for one (1) 
year for the first offense, suspension for two (2) years for the second offense from 
participating in the public bidding process, for violations committed during the contract 
implementation stage, which include but not limited to the following: 

(a) Failure of the contractor, due solely to his fault or negligence, to mobilize and 
start work or performance within the specified period in the Notice to Proceed 
(“NTP”); 

(b) Failure by the contractor to fully and faithfully comply with its contractual 
obligations without valid cause, or failure by the contractor to comply with any 
written lawful instruction of the procuring entity or its representative(s) pursuant 
to the implementation of the contract.  For the procurement of infrastructure 
projects or consultancy contracts, lawful instructions include but are not limited 
to the following: 

(i) Employment of competent technical personnel, competent engineers 
and/or work supervisors; 

(ii) Provision of warning signs and barricades in accordance with approved 
plans and specifications and contract provisions; 

(iii) Stockpiling in proper places of all materials and removal from the project 
site of waste and excess materials, including broken pavement and 
excavated debris in accordance with approved plans and specifications 
and contract provisions; 

(iv) Deployment of committed equipment, facilities, support staff and 
manpower; and 

(v) Renewal of the effectivity dates of the performance security after its 
expiration during the course of contract implementation. 
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(c) Assignment and subcontracting of the contract or any part thereof or substitution 
of key personnel named in the proposal without prior written approval by the 
procuring entity. 

(d) Poor performance by the contractor or unsatisfactory quality and/or progress of 
work arising from his fault or negligence as reflected in the Constructor's 
Performance Evaluation System (“CPES”) rating sheet.  In the absence of the 
CPES rating sheet, the existing performance monitoring system of the procuring 
entity shall be applied.  Any of the following acts by the  Contractor shall be 
construed as poor performance: 

(i) Negative slippage of 15% and above within the critical path of the 
project due entirely to the fault or negligence of the contractor; and 

(ii) Quality of materials and workmanship not complying with the approved 
specifications arising from the contractor's fault or negligence. 

(e) Willful or deliberate abandonment or non-performance of the project or contract 
by the contractor resulting to substantial breach thereof without lawful and/or 
just cause. 

In addition to the penalty of suspension, the performance security posted by the 
contractor shall also be forfeited. 

20. Force Majeure, Release from Performance 

20.1. For purposes of this Contract the terms “force majeure” and “fortuitous event” may be 
used interchangeably.  In this regard, a fortuitous event or force majeure shall be 
interpreted to mean an event which the Contractor could not have foreseen, or which 
though foreseen, was inevitable.  It shall not include ordinary unfavorable weather 
conditions; and any other cause the effects of which could have been avoided with the 
exercise of reasonable diligence by the Contractor. 

20.2. If this Contract is discontinued by an outbreak of war or by any other event entirely 
outside the control of either the Procuring Entity or the Contractor, the Procuring Entity’s 
Representative shall certify that this Contract has been discontinued.  The Contractor 
shall make the Site safe and stop work as quickly as possible after receiving this 
certificate and shall be paid for all works carried out before receiving it and for any Work 
carried out afterwards to which a commitment was made. 

20.3. If the event continues for a period of eighty four (84) days, either party may then give 
notice of termination, which shall take effect twenty eight (28) days after the giving of the 
notice. 

20.4. After termination, the Contractor shall be entitled to payment of the unpaid balance of 
the value of the Works executed and of the materials and Plant reasonably delivered to 
the Site, adjusted by the following: 

(a) any sum to which the Contractor is entitled under GCC Clause 28; 

(b) the cost of his suspension and demobilization; 

(c) any sum to which the Procuring Entity is entitled. 
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20.5. The net balance due shall be paid or repaid within a reasonable time period from the 
time of the notice of termination. 

21. Resolution of Disputes 

21.1. If any dispute or difference of any kind whatsoever shall arise between the parties in 
connection with the implementation of the contract covered by the Act and this IRR, the 
parties shall make every effort to resolve amicably such dispute or difference by mutual 
consultation. 

21.2. If the Contractor believes that a decision taken by the Procuring Entity’s Representative 
was either outside the authority given to the Procuring Entity’s Representative by this 
Contract or that the decision was wrongly taken, the decision shall be referred to the 
Arbiter indicated in the SCC within fourteen (14) days of the notification of the Procuring 
Entity’s Representative’s decision. 

21.3. Any and all disputes arising from the implementation of this Contract covered by the R.A. 
9184 and its IRR shall be submitted to arbitration in the Philippines according to the 
provisions of Republic Act No. 876, otherwise known as the “ Arbitration Law” and 
Republic Act 9285, otherwise known as the “Alternative Dispute Resolution Act of 2004”: 
Provided, however, That, disputes that are within the competence of the Construction 
Industry Arbitration Commission to resolve shall be referred thereto.  The process of 
arbitration shall be incorporated as a provision in this Contract that will be executed 
pursuant to the provisions of the Act and its IRR: Provided, further, That, by mutual 
agreement, the parties may agree in writing to resort to other alternative modes of 
dispute resolution.   

22. Suspension of Loan, Credit, Grant, or Appropriation 

In the event that the Funding Source suspends the Loan, Credit, Grant, or Appropriation to the 
Procuring Entity, from which part of the payments to the Contractor are being made: 

(a) The Procuring Entity is obligated to notify the Contractor of such suspension within seven 
(7) days of having received the suspension notice. 

(b) If the Contractor has not received sums due it for work already done within forty five (45) 
days from the time the Contractor’s claim for payment has been certified by the Procuring 
Entity’s Representative, the Contractor may immediately issue a suspension of work 
notice in accordance with GCC Clause 45.2. 

23. Procuring Entity’s Representative’s Decisions 

23.1. Except where otherwise specifically stated, the Procuring Entity’s Representative will 
decide contractual matters between the Procuring Entity and the Contractor in the role 
representing the Procuring Entity.  

23.2. The Procuring Entity’s Representative may delegate any of his duties and 
responsibilities to other people, except to the Arbiter, after notifying the Contractor, and 
may cancel any delegation after notifying the Contractor. 
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24. Approval of Drawings and Temporary Works by the Procuring Entity’s 
Representative 

24.1. All Drawings prepared by the Contractor for the execution of the Temporary Works, are 
subject to prior approval by the Procuring Entity’s Representative before its use.  

24.2. The Contractor shall be responsible for design of Temporary Works. 

24.3. The Procuring Entity’s Representative’s approval shall not alter the Contractor’s 
responsibility for design of the Temporary Works. 

24.4. The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, when required by the Procuring Entity. 

25. Acceleration and Delays Ordered by the Procuring Entity’s Representative 

25.1. When the Procuring Entity wants the Contractor to finish before the Intended Completion 
Date, the Procuring Entity’s Representative will obtain priced proposals for achieving the 
necessary acceleration from the Contractor.  If the Procuring Entity accepts these 
proposals, the Intended Completion Date will be adjusted accordingly and confirmed by 
both the Procuring Entity and the Contractor. 

25.2. If the Contractor’s Financial Proposals for an acceleration are accepted by the Procuring 
Entity, they are incorporated in the Contract Price and treated as a Variation. 

26. Extension of the Intended Completion Date 

26.1. The Procuring Entity’s Representative shall extend the Intended Completion Date if a 
Variation is issued which makes it impossible for the Intended Completion Date to be 
achieved by the Contractor without taking steps to accelerate the remaining work, which 
would cause the Contractor to incur additional costs.  No payment shall be made for any 
event which may warrant the extension of the Intended Completion Date. 

26.2. The Procuring Entity’s Representative shall decide whether and by how much to extend 
the Intended Completion Date within twenty one (21) days of the Contractor asking the 
Procuring Entity’s Representative for a decision thereto after fully submitting all 
supporting information.  If the Contractor has failed to give early warning of a delay or 
has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

27. Right to Vary 

27.1. The Procuring Entity’s Representative with the prior approval of the Procuring Entity may 
instruct Variations, up to a maximum cumulative amount of ten percent (10%) of the 
original contract cost. 

27.2. Variations shall be valued as follows: 

(a) At a lump sum price agreed between the parties;  

(b) where appropriate, at rates in this Contract; 
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(c) in the absence of appropriate rates, the rates in this Contract shall be used as 
the basis for valuation; or failing which 

(d) at appropriate new rates, equal to or lower than current industry rates and to be 
agreed upon by both parties and approved by the HoPE. 

28. Contractor's Right to Claim 

If the Contractor incurs cost as a result of any of the events under GCC Clause 13, the Contractor 
shall be entitled to the amount of such cost. If as a result of any of the said events, it is necessary 
to change the Works, this shall be dealt with as a Variation. 

29. Dayworks 

29.1. Subject to GCC Clause 43 on Variation Order, and if applicable as indicated in the SCC, 
the Dayworks rates in the Contractor’s bid shall be used for small additional amounts of 
work only when the Procuring Entity’s Representative has given written instructions in 
advance for additional work to be paid for in that way. 

29.2. All work to be paid for as Dayworks shall be recorded by the Contractor on forms 
approved by the Procuring Entity’s Representative.  Each completed form shall be 
verified and signed by the Procuring Entity’s Representative within two days of the work 
being done. 

29.3. The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms. 

30. Early Warning 

30.1. The Contractor shall warn the Procuring Entity’s Representative at the earliest 
opportunity of specific likely future events or circumstances that may adversely affect the 
quality of the work, increase the Contract Price, or delay the execution of the Works.  
The Procuring Entity’s Representative may require the Contractor to provide an estimate 
of the expected effect of the future event or circumstance on the Contract Price and 
Completion Date.  The estimate shall be provided by the Contractor as soon as 
reasonably possible. 

30.2. The Contractor shall cooperate with the Procuring Entity’s Representative in making and 
considering proposals for how the effect of such an event or circumstance can be 
avoided or reduced by anyone involved in the work and in carrying out any resulting 
instruction of the Procuring Entity’s Representative. 

31. Program of Work 

31.1. Within the time stated in the SCC, the Contractor shall submit to the Procuring Entity’s 
Representative for approval a Program of Work showing the general methods, 
arrangements, order, and timing for all the activities in the Works. 

31.2. An update of the Program of Work shall show the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work, 
including any changes to the sequence of the activities. 
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31.3. The Contractor shall submit to the Procuring Entity’s Representative for approval an 
updated Program of Work at intervals no longer than the period stated in the SCC.  If 
the Contractor does not submit an updated Program of Work within this period, the 
Procuring Entity’s Representative may withhold the amount stated in the SCC from the 
next payment certificate and continue to withhold this amount until the next payment 
after the date on which the overdue Program of Work has been submitted. 

31.4. The Procuring Entity’s Representative’s approval of the Program of Work shall not alter 
the Contractor’s obligations.  The Contractor may revise the Program of Work and submit 
it to the Procuring Entity’s Representative again at any time.  A revised Program of Work 
shall show the effect of any approved Variations. 

31.5. When the Program of Work is updated, the Contractor shall provide the Procuring 
Entity’s Representative with an updated cash flow forecast.  The cash flow forecast shall 
include different currencies, as defined in the Contract, converted as necessary using 
the Contract exchange rates. 

31.6. All Variations shall be included in updated Program of Work produced by the Contractor. 

32. Management Conferences 

32.1. Either the Procuring Entity’s Representative or the Contractor may require the other to 
attend a Management Conference.  The Management Conference shall review the plans 
for remaining work and deal with matters raised in accordance with the early warning 
procedure. 

32.2. The Procuring Entity’s Representative shall record the business of Management 
Conferences and provide copies of the record to those attending the Conference and to 
the Procuring Entity.  The responsibility of the parties for actions to be taken shall be 
decided by the Procuring Entity’s Representative either at the Management Conference 
or after the Management Conference and stated in writing to all who attended the 
Conference. 

33. Bill of Quantities 

33.1. The Bill of Quantities shall contain items of work for the construction, installation, testing, 
and commissioning of work to be done by the Contractor. 

33.2. The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for 
the quantity of the work done at the rate in the Bill of Quantities for each item. 

33.3. If the final quantity of any work done differs from the quantity in the Bill of Quantities for 
the particular item and is not more than twenty five percent (25%) of the original quantity, 
provided the aggregate changes for all items do not exceed ten percent (10%) of the 
Contract price, the Procuring Entity’s Representative shall make the necessary 
adjustments to allow for the changes subject to applicable laws, rules, and regulations. 

33.4. If requested by the Procuring Entity’s Representative, the Contractor shall provide the 
Procuring Entity’s Representative with a detailed cost breakdown of any rate in the Bill 
of Quantities. 
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34. Instructions, Inspections and Audits 

34.1. The Procuring Entity’s personnel shall at all reasonable times during construction of the 
Work be entitled to examine, inspect, measure and test the materials and workmanship, 
and to check the progress of the construction.  

34.2. If the Procuring Entity’s Representative instructs the Contractor to carry out a test not 
specified in the Specification to check whether any work has a defect and the test shows 
that it does, the Contractor shall pay for the test and any samples.  If there is no defect, 
the test shall be a Compensation Event. 

34.3. The Contractor shall permit the Funding Source named in the SCC to inspect the 
Contractor’s accounts and records relating to the performance of the Contractor and to 
have them audited by auditors appointed by the Funding Source, if so required by the 
Funding Source. 

35. Identifying Defects 

The Procuring Entity’s Representative shall check the Contractor’s work and notify the Contractor 
of any defects that are found.  Such checking shall not affect the Contractor’s responsibilities.  
The Procuring Entity’s Representative may instruct the Contractor to search uncover defects and 
test any work that the Procuring Entity’s Representative considers below standards and 
defective. 

36. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Liability Periods shall be remedied by the Contractor at the 
Contractor’s cost if the loss or damage arises from the Contractor’s acts or omissions. 

37. Correction of Defects 

37.1. The Procuring Entity’s Representative shall give notice to the Contractor of any defects 
before the end of the Defects Liability Period, which is One (1) year from project 
completion up to final acceptance by the Procuring Entity’s Representative.   

37.2. Every time notice of a defect is given, the Contractor shall correct the notified defect 
within the length of time specified in the Procuring Entity’s Representative’s notice. 

37.3. The Contractor shall correct the defects which he notices himself before the end of the 
Defects Liability Period. 

37.4. The Procuring Entity shall certify that all defects have been corrected. If the Procuring 
Entity considers that correction of a defect is not essential, he can request the Contractor 
to submit a quotation for the corresponding reduction in the Contract Price. If the 
Procuring Entity accepts the quotation, the corresponding change in the SCC is a 
Variation. 

38. Uncorrected Defects 

38.1. The Procuring Entity shall give the Contractor at least fourteen (14) days notice of his 
intention to use a third party to correct a Defect. If the Contractor does not correct the 
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Defect himself within the period, the Procuring Entity may have the Defect corrected by 
the third party. The cost of the correction will be deducted from the Contract Price. 

38.2. The use of a third party to correct defects that are uncorrected by the Contractor will in 
no way relieve the Contractor of its liabilities and warranties under the Contract. 

39. Advance Payment 

39.1. The Procuring Entity shall, upon a written request of the contractor which shall be 
submitted as a contract document, make an advance payment to the contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum or, at the most two, installments according to a schedule specified in the SCC. 

39.2. The advance payment shall be made only upon the submission to and acceptance by 
the Procuring Entity of an irrevocable standby letter of credit of equivalent value from a 
commercial bank, a bank guarantee or a surety bond callable upon demand, issued by 
a surety or insurance company duly licensed by the Insurance Commission and 
confirmed by the Procuring Entity. 

39.3. The advance payment shall be repaid by the Contractor by an amount equal to the 
percentage of the total contract price used for the advance payment. 

39.4. The contractor may reduce his standby letter of credit or guarantee instrument by the 
amounts refunded by the Monthly Certificates in the advance payment. 

39.5. The Procuring Entity will provide an Advance Payment on the Contract Price as 
stipulated in the Conditions of Contract, subject to the maximum amount stated in SCC 
Clause 39.1. 

40. Progress Payments 

40.1. The Contractor may submit a request for payment for Work accomplished.  Such request 
for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 
and equipment delivered on the site but not completely put in place shall not be included 
for payment.   

40.2. The Procuring Entity shall deduct the following from the certified gross amounts to be 
paid to the contractor as progress payment: 

(a) Cumulative value of the work previously certified and paid for. 

(b) Portion of the advance payment to be recouped for the month. 

(c) Retention money in accordance with the condition of contract. 

(d) Amount to cover third party liabilities. 

(e) Amount to cover uncorrected discovered defects in the works. 

40.3. Payments shall be adjusted by deducting therefrom the amounts for advance payments 
and retention.  The Procuring Entity shall pay the Contractor the amounts certified by 
the Procuring Entity’s Representative within twenty eight (28) days from the date each 
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certificate was issued.  No payment of interest for delayed payments and adjustments 
shall be made by the Procuring Entity. 

40.4. The first progress payment may be paid by the Procuring Entity to the Contractor 
provided that at least twenty percent (20%) of the work has been accomplished as 
certified by the Procuring Entity’s Representative. 

40.5. Items of the Works for which a price of “0” (zero) has been entered will not be paid for 
by the Procuring Entity and shall be deemed covered by other rates and prices in the 
Contract. 

41. Payment Certificates 

41.1. The Contractor shall submit to the Procuring Entity’s Representative monthly statements 
of the estimated value of the work executed less the cumulative amount certified 
previously. 

41.2. The Procuring Entity’s Representative shall check the Contractor’s monthly statement 
and certify the amount to be paid to the Contractor. 

41.3. The value of Work executed shall: 

(a) be determined by the Procuring Entity’s Representative; 

(b) comprise the value of the quantities of the items in the Bill of Quantities 
completed; and 

(c) include the valuations of approved variations. 

41.4. The Procuring Entity’s Representative may exclude any item certified in a previous 
certificate or reduce the proportion of any item previously certified in any certificate in 
the light of later information. 

42. Retention 

42.1. The Procuring Entity shall retain from each payment due to the Contractor an amount 
equal to a percentage thereof using the rate as specified in GCC Sub-Clause 42.2. 

42.2. Progress payments are subject to retention of ten percent (10%), referred to as the 
“retention money.”  Such retention shall be based on the total amount due to the 
Contractor prior to any deduction and shall be retained from every progress payment 
until fifty percent (50%) of the value of Works, as determined by the Procuring Entity, are 
completed.  If, after fifty percent (50%) completion, the Work is satisfactorily done and 
on schedule, no additional retention shall be made; otherwise, the ten percent (10%) 
retention shall again be imposed using the rate specified therefor. 

42.3. The total “retention money” shall be due for release upon final acceptance of the Works.  
The Contractor may, however, request the substitution of the retention money for each 
progress billing with irrevocable standby letters of credit from a commercial bank, bank 
guarantees or surety bonds callable on demand, of amounts equivalent to the retention 
money substituted for and acceptable to the Procuring Entity, provided that the project 
is on schedule and is satisfactorily undertaken.  Otherwise, the ten (10%) percent 
retention shall be made.  Said irrevocable standby letters of credit, bank guarantees 
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and/or surety bonds, to be posted in favor of the Government shall be valid for a duration 
to be determined by the concerned implementing office/agency or Procuring Entity and 
will answer for the purpose for which the ten (10%) percent retention is intended, i.e., to 
cover uncorrected discovered defects and third-party liabilities. 

42.4. On completion of the whole Works, the Contractor may substitute retention money with 
an “on demand” Bank guarantee in a form acceptable to the Procuring Entity. 

43. Variation Orders 

43.1. Variation Orders may be issued by the Procuring Entity to cover any increase/decrease 
in quantities, including the introduction of new work items that are not included in the 
original contract or reclassification of work items that are either due to change of plans, 
design or alignment to suit actual field conditions resulting in disparity between the 
preconstruction plans used for purposes of bidding and the “as staked plans” or 
construction drawings prepared after a joint survey by the Contractor and the Procuring 
Entity after award of the contract, provided that the cumulative amount of the Variation 
Order does not exceed ten percent (10%) of the original project cost. The 
addition/deletion of Works should be within the general scope of the project as bid and 
awarded. The scope of works shall not be reduced so as to accommodate a positive 
Variation Order. A Variation Order may either be in the form of a Change Order or Extra 
Work Order. 

43.2. A Change Order may be issued by the Procuring Entity to cover any increase/decrease 
in quantities of original Work items in the contract. 

43.3. An Extra Work Order may be issued by the Procuring Entity to cover the introduction of 
new work necessary for the completion, improvement or protection of the project which 
were not included as items of Work in the original contract, such as, where there are 
subsurface or latent physical conditions at the site differing materially from those 
indicated in the contract, or where there are duly unknown physical conditions at the site 
of an unusual nature differing materially from those ordinarily encountered and generally 
recognized as inherent in the Work or character provided for in the contract. 

43.4. Any cumulative Variation Order beyond ten percent (10%) shall be subject of another 
contract to be bid out if the works are separable from the original contract.  In exceptional 
cases where it is urgently necessary to complete the original scope of work, the HoPE 
may authorize a positive Variation Order go beyond ten percent (10%) but not more than 
twenty percent (20%) of the original contract price, subject to the guidelines to be 
determined by the GPPB: Provided, however, That appropriate sanctions shall be 
imposed on the designer, consultant or official responsible for the original detailed 
engineering design which failed to consider the Variation Order beyond ten percent 
(10%). 

43.5. In claiming for any Variation Order, the Contractor shall, within seven (7) calendar days 
after such work has been commenced or after the circumstances leading to such 
condition(s) leading to the extra cost, and within twenty-eight (28) calendar days deliver 
a written communication giving full and detailed particulars of any extra cost in order that 
it may be investigated at that time. Failure to provide either of such notices in the time 
stipulated shall constitute a waiver by the contractor for any claim. The preparation and 
submission of Variation Orders are as follows: 
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(a) If the Procuring Entity’s representative/Project Engineer believes that a Change 
Order or Extra Work Order should be issued, he shall prepare the proposed 
Order accompanied with the notices submitted by the Contractor, the plans 
therefore, his computations as to the quantities of the additional works involved 
per item indicating the specific stations where such works are needed, the date 
of his inspections and investigations thereon, and the log book thereof, and a 
detailed estimate of the unit cost of such items of work, together with his 
justifications for the need of such Change Order or Extra Work Order, and shall 
submit the same to the HoPE for approval. 

(b) The HoPE or his duly authorized representative, upon receipt of the proposed 
Change Order or Extra Work Order shall immediately instruct the appropriate 
technical staff or office of the Procuring Entity to conduct an on-the-spot 
investigation to verify the need for the Work to be prosecuted and to review the 
proposed plan, and prices of the work involved.  

(c) The technical staff or appropriate office of the Procuring Entity shall submit a 
report of their findings and recommendations, together with the supporting 
documents, to the Head of Procuring Entity or his duly authorized representative 
for consideration. 

(d) The HoPE or his duly authorized representative, acting upon the 
recommendation of the technical staff or appropriate office, shall approve the 
Change Order or Extra Work Order after being satisfied that the same is 
justified, necessary, and in order. 

(e) The timeframe for the processing of Variation Orders from the preparation up to 
the approval by the Procuring Entity concerned shall not exceed thirty (30) 
calendar days. 

44. Contract Completion 

Once the project reaches an accomplishment of ninety five (95%) of the total contract amount, 
the Procuring Entity may create an inspectorate team to make preliminary inspection and submit 
a punch-list to the Contractor in preparation for the final turnover of the project. Said punch-list 
will contain, among others, the remaining Works, Work deficiencies for necessary corrections, 
and the specific duration/time to fully complete the project considering the approved remaining 
contract time. This, however, shall not preclude the claim of the Procuring Entity for liquidated 
damages. 

45. Suspension of Work 

45.1. The Procuring Entity shall have the authority to suspend the work wholly or partly by 
written order for such period as may be deemed necessary, due to force majeure or any 
fortuitous events or for failure on the part of the Contractor to correct bad conditions 
which are unsafe for workers or for the general public, to carry out valid orders given by 
the Procuring Entity or to perform any provisions of the contract, or due to adjustment of 
plans to suit field conditions as found necessary during construction. The Contractor 
shall immediately comply with such order to suspend the work wholly or partly. 

45.2. The Contractor or its duly authorized representative shall have the right to suspend work 
operation on any or all projects/activities along the critical path of activities after fifteen 
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(15) calendar days from date of receipt of written notice from the Contractor to the district 
engineer/regional director/consultant or equivalent official, as the case may be, due to 
the following: 

(a) There exist right-of-way problems which prohibit the Contractor from performing 
work in accordance with the approved construction schedule. 

(b) Requisite construction plans which must be owner-furnished are not issued to 
the contractor precluding any work called for by such plans. 

(c) Peace and order conditions make it extremely dangerous, if not possible, to 
work. However, this condition must be certified in writing by the Philippine 
National Police (PNP) station which has responsibility over the affected area 
and confirmed by the Department of Interior and Local Government (DILG) 
Regional Director. 

(d) There is failure on the part of the Procuring Entity to deliver government-
furnished materials and equipment as stipulated in the contract. 

(e) Delay in the payment of Contractor’s claim for progress billing beyond forty-five 
(45) calendar days from the time the Contractor’s claim has been certified to by 
the procuring entity’s authorized representative that the documents are 
complete unless there are justifiable reasons thereof which shall be 
communicated in writing to the Contractor. 

45.3. In case of total suspension, or suspension of activities along the critical path, which is 
not due to any fault of the Contractor, the elapsed time between the effectivity of the 
order suspending operation and the order to resume work shall be allowed the 
Contractor by adjusting the contract time accordingly. 

46. Payment on Termination 

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Procuring Entity’s Representative shall issue a certificate for the value of 
the work done and Materials ordered less advance payments received up to the date of 
the issue of the certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the SCC. Additional Liquidated Damages shall not apply.  If 
the total amount due to the Procuring Entity exceeds any payment due to the Contractor, 
the difference shall be a debt payable to the Procuring Entity. 

46.2. If the Contract is terminated for the Procuring Entity’s convenience or because of a 
fundamental breach of Contract by the Procuring Entity, the Procuring Entity’s 
Representative shall issue a certificate for the value of the work done, Materials ordered, 
the reasonable cost of removal of Equipment, repatriation of the Contractor’s personnel 
employed solely on the Works, and the Contractor’s costs of protecting and securing the 
Works, and less advance payments received up to the date of the certificate. 

46.3. The net balance due shall be paid or repaid within twenty eight (28) days from the notice 
of termination. 

46.4. If the Contractor has terminated the Contract under GCC Clauses 17 or 18, the Procuring 
Entity shall promptly return the Performance Security to the Contractor. 
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47. Extension of Contract Time 

47.1. Should the amount of additional work of any kind or other special circumstances of any 
kind whatsoever occur such as to fairly entitle the contractor to an extension of contract 
time, the Procuring Entity shall determine the amount of such extension; provided that 
the Procuring Entity is not bound to take into account any claim for an extension of time 
unless the Contractor has, prior to the expiration of the contract time and within thirty 
(30) calendar days after such work has been commenced or after the circumstances 
leading to such claim have arisen, delivered to the Procuring Entity notices in order that 
it could have investigated them at that time. Failure to provide such notice shall constitute 
a waiver by the Contractor of any claim. Upon receipt of full and detailed particulars, the 
Procuring Entity shall examine the facts and extent of the delay and shall extend the 
contract time completing the contract work when, in the Procuring Entity’s opinion, the 
findings of facts justify an extension. 

47.2. No extension of contract time shall be granted to the Contractor due to (a) ordinary 
unfavorable weather conditions and (b) inexcusable failure or negligence of Contractor 
to provide the required equipment, supplies or materials. 

47.3. Extension of contract time may be granted only when the affected activities fall within 
the critical path of the PERT/CPM network. 

47.4. No extension of contract time shall be granted when the reason given to support the 
request for extension was already considered in the determination of the original contract 
time during the conduct of detailed engineering and in the preparation of the contract 
documents as agreed upon by the parties before contract perfection. 

47.5. Extension of contract time shall be granted for rainy/unworkable days considered 
unfavorable for the prosecution of the works at the site, based on the actual conditions 
obtained at the site, in excess of the number of rainy/unworkable days pre-determined 
by the Procuring Entity in relation to the original contract time during the conduct of 
detailed engineering and in the preparation of the contract documents as agreed upon 
by the parties before contract perfection, and/or for equivalent period of delay due to 
major calamities such as exceptionally destructive typhoons, floods and earthquakes, 
and epidemics, and for causes such as non-delivery on time of materials, working 
drawings, or written information to be furnished by the Procuring Entity, non-acquisition 
of permit to enter private properties or non-execution of deed of sale or donation within 
the right-of-way resulting in complete paralyzation of construction activities, and other 
meritorious causes as determined by the Procuring Entity’s Representative and 
approved by the HoPE. Shortage of construction materials, general labor strikes, and 
peace and order problems that disrupt construction operations through no fault of the 
Contractor may be considered as additional grounds for extension of contract time 
provided they are publicly felt and certified by appropriate government agencies such as 
DTI, DOLE, DILG, and DND, among others. The written consent of bondsmen must be 
attached to any request of the Contractor for extension of contract time and submitted 
to the Procuring Entity for consideration and the validity of the Performance Security 
shall be correspondingly extended. 

48. Price Adjustment 

Except for extraordinary circumstances as determined by NEDA and approved by the GPPB, no 
price escalation shall be allowed.  Nevertheless,  in cases where the cost of the awarded contract 
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is affected by any applicable new laws, ordinances, regulations, or other acts of the GoP, 
promulgated after the date of bid opening, a contract price adjustment shall be made or 
appropriate relief shall be applied on a no loss-no gain basis. 

49. Completion 

The Contractor shall request the Procuring Entity’s Representative to issue a certificate of 
Completion of the Works, and the Procuring Entity’s Representative will do so upon deciding that 
the work is completed. 

50. Taking Over 

The Procuring Entity shall take over the Site and the Works within seven (7) days from the date 
the Procuring Entity’s Representative issues a certificate of Completion. 

51. Operating and Maintenance Manuals 

51.1. If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the SCC. 

51.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the SCC, or they do not receive the Procuring Entity’s Representative’s approval, the 
Procuring Entity’s Representative shall withhold the amount stated in the SCC from 
payments due to the Contractor. 

 
  



Section V. 

Special Conditions 
of the Contract
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Special Conditions of Contract 

GCC Clause  

1.17 The Winning Bidder/Contractor shall complete the design and build services under 
the contract within Seven (7) months, including the clearing/ demolition of the 
existing structures/facilities, improvements and utilities affected by the Project upon 
issuance by BCDA of the Notice to Proceed (NTP) 
 
The Winning Bidder/Contractor shall complete the Detailed Architectural and 
Engineering Design within two (2) months and submit to BCDA for review and 
approval upon the issuance by the BCDA of the Notice to Proceed 
 

● Preliminary Detailed and Architectural Design from the issuance of 
the Notice to Proceed 

● Final Detailed and Architectural Design from the acceptance and 
approval of the Preliminary Detailed and Architectural Design. 
 

The Winning Bidder/Contractor shall complete the construction of the facilities with 
the National Academy of Sports - Phase 1 within Seven (7) months from the 
issuance of the Notice to Proceed by BCDA. 
 
The construction period per Segment shall be determined and finalized during the 
Detailed Engineering Design which shall be subject to the approval of BCDA. 

1.22 The Procuring Entity is the Bases Conversion and Development Authority with 
business address at the BCDA Corporate Center, 9/F One West Aeropark Building, 
Industrial Estate 5, Clark Global City, Clark Freeport Zone, Pampanga. 
 

1.23 The Procuring Entity’s Representative is: 
 

VIVENCIO B. DIZON 
President and CEO 

 

1.24 The Site is located at New Clark City Capas, Tarlac. 
 

1.28 The Start Date is the date indicated in the Notice to Proceed. 
 

1.31 The Works shall consist of Design and Build for the National Academy of Sports - 
Phase 1 at New Clark City. 
 

2.2 There shall be no sectional completion of the Project. 

5.1 The Procuring Entity shall give possession of all parts of the Site to the Contractor. 
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6.5 The Contractor shall employ at least the following Key Personnel: 
 
Design Phase:  

1. Team Leader/Project Design Manager – 1  
2. Structural Engineer – 1  
3. Geodetic Engineer – 1  
4. Geotechnical Engineer – 1 
5. Electrical Engineer – 1  
6. Mechanical Engineer – 1 
7. Drainage/Sanitary/Plumbing Engineer – 1  
8. Materials Engineer – 1 
9. Quantity/Cost/Specifications Engineer – 1 
10. Landscape Architect - 1  

 
Construction Phase: 
 

1. Project Manager – 1 
2. Deputy Project Manager – 1 
3. Structural Engineer – 1 
4. Geodetic Engineer – 1 
5. Electrical Engineer – 1 
6. Mechanical Engineer – 1 
7. Drainage/Sanitary/Plumbing Engineer – 1  
8. Materials Engineer – 1 
9. Quantity/Cost/Specifications Engineer – 1 
10. Safety Officer – 1 
11. Landscape Architect - 1  

 

7.4(c) No further instructions. 

7.7 No further instructions. 

8.1 No further instructions. 

10 None 

12.3 No further instructions. 

12.5 Fifteen (15) years. 

13 No additional provision. 

21.2 No further instructions. 
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29.1 Day works are applicable at the rate shown in the Contractor’s original Bid. 

31.1 The DBC shall submit the Program of Work to the Procuring Entity’s Representative 
within fourteen (14) calendar days from receipt of Notice of Award. 

31.3 The Program of Work shall be updated and shall be submitted to BCDA for approval: 
 

1. on the first working day of the week following a Weekly Accomplishment 
Report indicating a negative slippage; and 

2. together with the request for Variation Orders, either in the form of a change 
order or extra work order, that shall cover any increase or decrease in the 
original quantities of the Contract. 

 
No further instructions. 
 

34.3 The Funding Source is the Government of the Philippines through the Government 
Appropriations Act (GAA) under the National Academy of Sports (NAS). 

39.1 The maximum amount of the advance payment shall be fifteen percent (15%) of the 
total contract price. 
Payments shall be made through modified scheme upon completion of the following 
milestones: 

1. 10% Completion of Site Development. 
2. 30% Completion of Academic and Administration Building.                                                                                                                                                                                                                                                                                                                                                 
3. 35% Completion of Multi-purpose Gym. 
4. 10% Completion of rectification works for Punch List items and issuance of 

Certificate of Completion by the CMS 

40.1 No further instructions 

51.1 The As-Built Drawings shall be required before the issuance of a Certificate of 
Completion. 

51.2 The final payment shall be withheld for failing to submit the complete set of As-Built 
Drawings. 
 

 
 
 
 

 



Section VI. 

Bill of Quantities
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BILL OF QUANTITIES 

     

Project Name: DESIGN AND BUILD FOR THE NATIONAL ACADEMY OF SPORTS (NAS) 
PHASE 1  

Location: New Clark City, Capas Tarlac   

     

SUMMARY 

PART DESCRIPTION BID AMOUNT in Php 

I Detailed Engineering Design Cost  

Sub Total  

II   

A Facilities for the Engineer   

B General Requirements   

C Earthworks   

D Subbase and Base Course   

E Surface Courses   

F Bridge   

G Drainage and Slope Protection Works   

H Miscellaneous   

I Water and Sewer System  

J Streetlights  

K Power Distribution Line  

L Communication Line  

M Softscapes / Landscapes   

N Demolition / removal of affected structure   

Sub Total  

 

Note: The Bidders may include additional pay items not covered by this form  
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TOTAL BID AMOUNT   

     

TOTAL BID AMOUNT:   

 
in 

Figures:       

in Words:       

        

     

Name and Signature of Bidder :   

Name of Company and Official Stamp of Bidder :   

Date   :   

     

     

       

   Official Stamp 
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BILL OF QUANTITIES 

      

Project Name : DESIGN AND BUILD FOR THE NATIONAL ACADEMY OF SPORTS (NAS) PHASE 1  

Location : New Clark City, Capas Tarlac     

      

ITEM NO. DESCRIPTION UNIT QTY. 

UNIT 
COST 

(Pesos) 
AMOUNT 
(Pesos) 

        

        

        

        

        

        

        

        

            

        

        

        

        

        

        

        

        

        

        

        

TOTAL  Php   
 



Section VII. 

Bidding Forms



Section VII.1 

Bidding Forms
Nominated Key Personnel for 

Design and Construction
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CURRICULUM VITAE (CV) FOR NOMINATED KEY PERSONNEL - DESIGN 
 

 
Proposed Position:    
 
Name of Bidder:    
 
Name of Staff:    
 
Registered Profession:    
 
Date of Birth: _________________________________       Nationality: ____________________ 
 
Years with Firm:   Current Position in the Firm:    
 
Education 
[Summarize college/university and other specialized education, giving names of schools, dates attended, and 
degrees obtained using the matrix below] 
 

College/University Degree/Title Obtained Inclusive Dates 

   

   
 
Trainings/Seminars 
[Summarize the trainings, seminars and workshops undertaken, including those conducted by the nominated key 
staff, using the matrix below] 
 

Title/Description Conducted by Inclusive Dates Venue Involvement* 

     

     

*Such as participant, speaker or trainer 
 
Projects Undertaken/Completed 
[Provide outline of projects undertaken using the matrix below] 
 

Title/Description Client Position Start Date Completion Date 

     

     

 
On-Going Projects 
[Provide outline of on-going projects using the matrix below] 

Title/Description Client Position Start Date End Date 
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Memberships in Professional Societies 
[Give an outline of memberships in professional societies using the matrix below] 
 

Name of 
Society/Commission 

Date of Conferment/ 
Registration 

License/Professional 
Number 

Validity Date 

    

    
 
Languages 
[Using the format below, indicate proficiency of languages familiar with proficiency whether excellent, good, fair, or 
poor in speaking, reading, and writing] 
 

Language 
Proficiency 

Speaking Reading Writing 

    

    
 
  
 
Overall Employment Record: 
 
[Starting with present position, list in reverse order every employment held by nominated staff.  List all positions 
since graduation, giving dates, names of employing organizations, titles of positions held, and locations of projects.  
Indicate relevant work experience of staff in his/her nominated position.   For experience in last ten years, also give 
types of activities performed and client references, where appropriate] 
 
 
 
Certification: 
 
I, [full name of nominated key personnel], certify that to the best of my knowledge and belief, these data correctly 
describe me, my qualifications, and my experience. 
 
I Further commit that I shall work for the (Title of the Project) as [nominated position] of [name of bidding firm] once 
awarded the contract. 
 
 Date:    
[Signature over printed name of nominated key staff]  
 
 Date:    
[Signature over printed name of authorized representative of the bidder] 
 
SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], Philippines. Affiant/s 
is/are personally known to me and was/were identified by me through competent evidence of identity as defined in 
the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of 
government identification card used], with his/her photograph and signature appearing thereon, with no. ______.  
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Witness my hand and seal this ___ day of [month] [year].  
 
NAME OF NOTARY PUBLIC 
 
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  
Doc. No. ___  
Page No. ___  
Book No. ___ 
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CURRICULUM VITAE (CV) FOR NOMINATED KEY PERSONNEL - CONSTRUCTION 
 

 
Proposed Position:    
 
Name of Bidder:    
 
Name of Staff:    
 
Registered Profession:    
 
Date of Birth: _________________________________      Nationality: ____________________ 
 
Years with Firm:   Current Position in the Firm:    
 
Education 
[Summarize college/university and other specialized education, giving names of schools, dates attended, and 
degrees obtained using the matrix below] 
 

College/University Degree/Title Obtained Inclusive Dates 

   

   
 
Trainings/Seminars 
[Summarize the trainings, seminars and workshops undertaken, including those conducted by the nominated key 
staff, using the matrix below] 
 

Title/Description Conducted by Inclusive Dates Venue Involvement* 

     

     

*Such as participant, speaker or trainer 
 
Projects Undertaken/Completed 
[Provide outline of projects undertaken using the matrix below] 
 

Title/Description Client Position Start Date Completion Date 

     

     

 
On-Going Projects 
[Provide outline of on-going projects using the matrix below] 

Title/Description Client Position Start Date End Date 
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Memberships in Professional Societies 
[Give an outline of memberships in professional societies using the matrix below] 
 

Name of 
Society/Commission 

Date of Conferment/ 
Registration 

License/Professional 
Number 

Validity Date 

    

    
 
Languages 
[Using the format below, indicate proficiency of languages familiar with proficiency whether excellent, good, fair, or 
poor in speaking, reading, and writing] 
 

Language 
Proficiency 

Speaking Reading Writing 

    

    
 
  
 
Overall Employment Record: 
 
[Starting with present position, list in reverse order every employment held by nominated staff.  List all positions 
since graduation, giving dates, names of employing organizations, titles of positions held, and locations of projects.  
Indicate relevant work experience of staff in his/her nominated position.   For experience in last ten years, also give 
types of activities performed and client references, where appropriate] 
 
 
 
Certification: 
 
I, [full name of nominated key personnel], certify that to the best of my knowledge and belief, these data correctly 
describe me, my qualifications, and my experience. 
 
I Further commit that I shall work for the (Title of the Project) as [nominated position] of [name of bidding firm] once 
awarded the contract. 
 
 Date:    
[Signature over printed name of nominated key staff]  
 
 Date:    
[Signature over printed name of authorized representative of the bidder] 
 
SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], Philippines. Affiant/s 
is/are personally known to me and was/were identified by me through competent evidence of identity as defined in 
the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of 
government identification card used], with his/her photograph and signature appearing thereon, with no. ______.  
 



Design and Build of the National Academy of Sports (NAS) - Phase 1 at New Clark City 

83 |    Bidding Documents 
 

Witness my hand and seal this ___ day of [month] [year].  
 
NAME OF NOTARY PUBLIC 
 
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  
Doc. No. ___  
Page No. ___  
Book No. ___ 
Series of ____. 

 
 
 
 
 
 
 
 
 
 



Section VII.2 

Bidding Forms
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STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT (SLCC) 

 
 
[Date]       
 
The Chairperson, SBAC for National Academy of Sports - Phase 1 
Bases Conversion and Development Authority 
9/F One West Aeropark Building, 
Industrial Estate 5, 
Clark Global City, Clark Freeport Zone, Pampanga 
  
Dear _______________, 
 
In compliance with the eligibility requirements for the bidding of the Design and Build of the National Academy of Sports - Phase 1 at New Clark City, this is to certify that [name and complete 
address of Bidder] has the following completed government and private contracts: 
 

Tab No. Name of 
Contract 

Date of 
Contract 

Contract 
Duration 

Owner’s 
Name and 
Address 

Nature of 
Work  

Contractor’s 
Role 

(whether 
sole 

contractor, 
subcontract
or or partner 

in a JV) 

Total 
Contract 
Value at 
Award 

(in PhP) 

Date of 
Completion 

Total 
Contract 
Value at 

Completion, 
if applicable 

(in PhP) 

Percentages 
of Planned 
& Actual 

Accomplish
ments, if 

applicable 

Value of 
Outstanding 

Works, if 
applicable 
(in PhP) 

            

            

            
 
Yours sincerely,  
 
 
[Signature over printed name of Authorized Representative] 
[Title] 
[Name of Firm]

Note: This statement shall be supported by 
contracts, certificate of completion or owner’s final acceptance 
and CPES rating sheets if applicable. These supporting 
documents shall be numbered and tabbed in the same sequence 
as the list of contracts appears in this statement. 



Section VII.3 

Bidding Forms
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On-Going Contracts
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STATEMENT OF ALL ON-GOING GOVERNMENT AND PRIVATE CONTRACTS,  
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED, IF ANY 

 
 
[Date] 
 
The Chairperson, SBAC for National Academy of Sports - Phase 1 
BASES CONVERSION AND DEVELOPMENT AUTHORITY 
9/F One West Aeropark Building, Industrial Estate 5 
Clark Global City, Clark Freeport Zone, Pampanga 
 
Dear ______________, 
 
In compliance with the eligibility requirements for the bidding of the Design and Build of the National Academy of Sports - Phase 1 at New Clark City, this is to certify that [name and complete 
address of Bidder] has the following on-going government and private contracts. [Including contracts awarded but not yet started]: 
 

Tab 
No. 

Name of 
Contract 

Date of 
Contract 

Contract 
Duration 

Owner’s Name and 
Address 

Nature of 
Work 

Contractor’s Role 
(whether sole 
contractor, 
subcontractor or 
partner in a JV) 

Total Contract 
Value at Award 
(in PhP) 

[Estimated] 
Date of 
Completion 

Total Contract 
Value at 
Completion, if 
applicable 
(in PhP) 

Percentages of 
Planned & Actual 
Accomplishments, if 
applicable 

Value of 
Outstanding 
Works, if 
applicable 
(in PhP) 

            

            

            

            

            
 
Yours sincerely,  
 
 
[Signature over printed name of Authorized Representative] 
[Title] 
[Name of Firm]

Note: This statement shall be supported by 
contracts or notices of award or notices to proceed issued by the 
owners. These supporting documents shall be numbered and tabbed in 
the same sequence as the list of contracts appears in this statement. 
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Omnibus Sworn Statement 
 

 
REPUBLIC OF THE PHILIPPINES ) 
CITY/MUNICIPALITY OF ______ ) S.S. 
 
 

AFFIDAVIT 
 
 

I,   [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], after having 
been duly sworn in accordance with law, do hereby depose and state that: 
 

1. Select one, delete the other: 
If a sole proprietorship: I am the sole proprietor or authorized representative of [Name of Bidder] with 
office address at [address of Bidder]; 
If a partnership, corporation, cooperative, or joint venture: I am the duly authorized and designated 
representative of [Name of Bidder] with office address at [address of Bidder]; 

 
2. Select one, delete the other: 

If a sole proprietorship: As the owner and sole proprietor or authorized representative of [Name of Bidder], 
I have full power and authority to do, execute and perform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of the 
Procuring Entity] [insert “as shown in the attached duly notarized Special Power of Attorney” for the 
authorized representative]; 
If a partnership, corporation, cooperative, or joint venture: I am granted full power and authority to do, 
execute and perform any and all acts necessary to participate, submit the bid, and to sign and execute 
the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], accompanied by the 
duly notarized Special Power of Attorney, Board/Partnership Resolution, or Secretary’s Certificate, 
whichever is applicable; 

 
3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines or any 

of its agencies, offices, corporations, or Local Government Units, foreign government/foreign or 
international financing institution whose blacklisting rules have been recognized by the Government 
Procurement Policy Board; 

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of the 
original, complete, and all statements and information provided therein are true and correct; 

5. [Name of Bidder]is authorizing the Head of the Procuring Entity or its duly authorized representative(s) to 
verify all the documents submitted; 

6. Select one, delete the rest: 
If a sole proprietorship: The owner or sole proprietor is not related to the Head of the Procuring Entity, 
members of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 
Secretariat, the head of the Project Management Office or the end-user unit, and the project consultants 
by consanguinity or affinity up to the third civil degree; 
If a partnership or cooperative: None of the officers and members of [Name of Bidder] is related to the 
Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical Working 
Group, and the BAC Secretariat, the head of the Project Management Office or the end-user unit, and the 
project consultants by consanguinity or affinity up to the third civil degree; 
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If a corporation or joint venture: None of the officers, directors, and controlling stockholders of [Name of 
Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), 
the Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or 
the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; 

 
7. [Name of Bidder] complies with existing labor laws and standards; and 
8. [Name of Bidder] is aware of and has undertaken the following responsibilities as a Bidder: 

a) Carefully examine all of the Bidding Documents; 
b) Acknowledge all conditions, local or otherwise, affecting the implementation of the Contract; 
c) Made an estimate of the facilities available and needed for the contract to be bid, if any; and 
d) Inquire or secure Supplemental/Bid Bulletin(s) issued for the [Name of the Project]. 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any form of 
consideration, pecuniary or otherwise, to any person or official, personnel or representative of the 
government in relation to any procurement project or activity. 

 
 

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 
Philippines. 

 
 
      _____________________________________ 
      Bidder’s Representative/Authorized Signatory 
 
 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place of execution], 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s 
exhibited to me his/her [insert type of government identification card used], with his/her photograph and 
signature appearing thereon, with no. ________ and his/her Community Tax Certificate No. _______ 
issued on ____ at ______. 

 
Witness my hand and seal this ___ day of [month] [year].  

 
 
 
 

NAME OF NOTARY PUBLIC  
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  
MCLE No. __ 

 
Doc. No. ___  
Page No. ___  
Book No. ___  
Series of ____ 
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Note:   To be submitted by each design subcontractor 
 

Bidder   

Entity Proposed to Meet Design 
Experience 

  

Relationship to Bidder   

 

Republic of the Philippines   ) 
                                             ) s.s. 
  

Statement of Willingness to Participate In, and Capacity to Undertake 
the Design and Engineering Works, and Commitment to Enter into an 
Agreement with the EPC Contractor to Undertake the Design and 
Engineering Works 

  

I, (name), (citizenship), of legal age, with office address at (address), as the (position/designation) of 
(name of Design subcontractor), a (corporation/partnership) organized and existing under and by virtue 
of the laws of (place of incorporation/registration) hereby declare for and on behalf of (name of Design 
subcontractor) that: 
  

1. (name of Design Subcontractor) is willing to participate, through the (name of Bidder) in the 
bidding for the Design and Build of National Academy of Sports in accordance with the Bidding 
Documents. 

2. (name of Design subcontactor) has the required experience and capacity to undertake the 
design work for the Project in accordance with the terms and conditions of the Bidding 
Documents. 

3. Based on my personal knowledge or authentic documents, the information provided in the 
Statement  of Bidder’s SLCC . 

4. If selected, (name of Design and Engineering Contractor) shall formally enter into a contract with 
the Contractor to undertake the Design Works for the Project in accordance with the terms and 
conditions of the Contract. 

  
Date and Place of Execution. 
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For and on behalf of (Name of Entity)  

(Signature of Authorized Representative) 

______________________________________ 

(Name) 

(Designation) 

  

  
SUBSCRIBED AND SWORN TO before me this (__) day of (month and year) at (place), affiant 
exhibiting to me his/her (proof of identity acceptable under Philippine notarial regulations), issued 
at (city) on (date). 

  
  

                                                                                                         Notary Public 
  

Doc. No.: _________ 
Page No.: _________ 
Book No.: ________ 

Series of 201__. 
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Bid Form 
 

[Insert date] 
 
To:  [Name of PROCURING ENTITY] 
[Insert address] 

We, the undersigned, declare that:  

(a) We have examined and have no reservation to the Bidding Documents, including Addenda, for the Contract 
[insert name of contract]; 

(b) We offer to execute the Works for this Contract in accordance with the Bid and Bid Data Sheet, General and 
Special Conditions of Contract accompanying this Bid; 

The total price of our Bid, excluding any discounts offered below is: [insert information]; 

The discounts offered and the methodology for their application are: [insert information]; 

(c) Our Bid shall be valid for a period of 120 days from the date fixed for the Bid submission deadline in 
accordance with the Bidding Documents, and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period; 

(d) If our Bid is accepted, we commit to obtain a Performance Security in the amount of  [insert percentage 
amount] percent of the Contract Price for the due performance of the Contract; 

(e) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from the 
following eligible countries: [insert information]; 

(f) We are not participating, as Bidders, in more than one Bid in this bidding process, other than alternative offers 
in accordance with the Bidding Documents; 

(g) Our firm, its affiliates or subsidiaries, including any subcontractors or suppliers for any part of the Contract, 
has not been declared ineligible by the Funding Source; 

(h) We understand that this Bid, together with your written acceptance thereof included in your notification of 
award, shall constitute a binding contract between us, until a formal Contract is prepared and executed; and 

(i) We understand that you are not bound to accept the Lowest Calculated Bid or any other Bid that you may 
receive. 

(j) We likewise certify/confirm that the undersigned, is the duly authorized representative of the bidder, and 
granted full power and authority to do, execute and perform any and all acts necessary to participate, submit 
the bid, and to sign and execute the ensuing contract for the [Name of Project] of the [Name of the Procuring 
Entity]. 

(k) We acknowledge that failure to sign each and every page of this Bid Form, including the Bill of Quantities, 
shall be a ground for the rejection of our bid. 

 
Name: _____________________________________________________________________ 
In the capacity of: ____________________________________________________________ 
Signed: ____________________________________________________________________ 
Duly authorized to sign the Bid for and on behalf of: _________________________________ 
Date: ______________________________________________________________________  
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REPUBLIC OF THE PHILIPPINES ) 
CITY OF _______________________ ) S.S.  
x-------------------------------------------------------x  
 
 

BID-SECURING DECLARATION 
Invitation to Bid/Request for Expression of Interest No.1: 

 
 

To: [Insert name and address of the Procuring Entity]  
 
I/We, the undersigned, declare that:  
 

1.  I/We understand that, according to your conditions, bids must be supported by a Bid Security, 
which may be in the form of a Bid-Securing Declaration.  

 
2.  I/We accept that: (a) I/we will be automatically disqualified from bidding for any contract with any 

procuring entity for a period of two (2) years upon receipt of your Blacklisting Order; and, (b) I/we 
will pay the applicable fine provided under Section 6 of the Guidelines on the Use of Bid Securing 
Declaration, within fifteen (15) days from receipt of written demand by the procuring entity for the 
commission of acts resulting to the enforcement of the bid securing declaration under Sections 
23.1(b), 34.2, 40.1 and 69.1, except 69.1 (f), of the IRR of RA 9184; without prejudice to other 
legal action the government may undertake:  

 
3.  I/We understand that this Bid-Securing Declaration shall cease to be valid on the following 

circumstances:  
 

(a)  Upon expiration of the bid validity period, or any extension thereof pursuant to your 
request;  

 
(b)  I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver 
to avail of said right;  

 
(c)  I am/we are declared as the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  
 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] at [place 
of execution].  

 
 
 
[Insert NAME OF BIDDER’S AUTHORIZED REPRESENTATIVE]  
[Insert signatory’s legal capacity]  

 
Affiant  
 
SUBSCRIBED AND SWORN to before me this __ day of [month] [year] at [place of execution], 
Philippines. Affiant/s is/are personally known to me and was/were identified by me through competent 
evidence of identity as defined in the 2004 Rules on Notarial Practice (A.M. No. 02-8-13-SC). Affiant/s 



Design and Build of the National Academy of Sports (NAS) - Phase 1 at New Clark City 

98 |    Bidding Documents 
 

exhibited to me his/her [insert type of government identification card used], with his/her photograph and 
signature appearing thereon, with no. ______. 
 
Witness my hand and seal this ___ day of [month] [year].  
 
 
 
 
 
NAME OF NOTARY PUBLIC  
Serial No. of Commission ___________  
Notary Public for ______ until _______  
Roll of Attorneys No. _____  
PTR No. __, [date issued], [place issued]  
IBP No. __, [date issued], [place issued]  
Doc. No. ___  
Page No. ___  
Book No. ___  
Series of ____. 
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CONTRACT FOR THE DESIGN AND BUILD OF THE  
NATIONAL ACADEMY OF SPORTS - PHASE 1  

 
THIS AGREEMENT, made this [insert date] day of [insert month], [insert year] by and 

between: 

The BASES CONVERSION AND DEVELOPMENT AUTHORITY, a 
government instrumentality vested with corporate powers, duly organized and 
existing pursuant to Republic Act No. 7227, as amended, with principal office 
at BCDA Corporate Center, 2nd Floor Bonifacio Technology Center, 31st Street 
Crescent Park West, Bonifacio Global City, Taguig, Metro Manila, Philippines, 
represented herein by its President and Chief Executive Officer, VIVENCIO B. 
DIZON, duly authorized for this purpose under BCDA Board Resolution          No. 
______________, as evidenced by Secretary’s Certificate dated ___________ 
hereto attached as Annex “A” and made an integral part hereof, and hereinafter 
referred to as “BCDA”; 
 

 and  
 

The [Name of the Contractor], a company with principal office at 
___________________, represented herein by its ______________, 
______________, duly authorized for this purpose under ____________  No. 
______________, as evidenced by Secretary’s Certificate dated ___________ 
hereto attached as Annex “B” and made an integral part hereof, and hereinafter 
referred to as “CONTRACTOR”; 

 

The BCDA and CONTRACTOR shall be collectively referred to as “Parties”, and each a 
“Party”.  

 

WHEREAS, the Entity is desirous that the Contractor execute [name and identification 
number of contract] (hereinafter called “the Works”) and the Entity has accepted the Bid for 
[insert the amount in specified currency in numbers and words] by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein. 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as 
are respectively assigned to them in the Conditions of Contract hereinafter 
referred to. 

2. The following documents shall be attached, deemed to form, and be read and 
construed as integral part of this Agreement, to wit: 

(a) General and Special Conditions of Contract; 

(b) Drawings/Plans; 
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(c) Specifications; 

(d) Invitation to Bid; 

(e) Instructions to Bidders; 

(f) Bid Data Sheet; 

(g) Addenda and/or Supplemental/Bid Bulletins, if any; 

(h) Bid form, including all the documents/statements contained in the 
Bidder’s bidding envelopes, as annexes, and all other documents 
submitted (e.g., Bidder’s response to request for clarifications on the 
bid), including corrections to the bid, if any, resulting from the Procuring 
Entity’s bid evaluation; 

(i) Eligibility requirements, documents and/or statements; 

(j) Performance Security; 

(k) Notice of Award of Contract and the Bidder’s conforme thereto; 

(l) Other contract documents that may be required by existing laws and/or 
the Entity. 

3. In consideration of the payments to be made by the Entity to the Contractor as 
hereinafter mentioned, the Contractor hereby covenants with the Entity to 
execute and complete the Works and remedy any defects therein in conformity 
with the provisions of this Contract in all respects. 

4. The Entity hereby covenants to pay the Contractor in consideration of the 
execution and completion of the Works and the remedying of defects wherein, 
the Contract Price or such other sum may become payable under the 
provisions of this Contract at the times and in the manner prescribed by this 
Contract. 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed 
the day and year first before written. 

Signed, sealed, delivered by  the   (for the Entity) 

Signed, sealed, delivered by  the  (for the Contractor). 

Binding Signature of Procuring Entity  

________________________________________________ 

Binding Signature of Contractor  

_____________________________________________ 

 

[Addendum showing the corrections, if any, made during the Bid evaluation should be attached 
with this agreement] 
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DETAILED UNIT PRICE ANALYSIS 

ITEM NO. DESCRIPTION OF BOQ ITEM UNIT OF MEASUREMENT QUANTITY 

    
 

A. DIRECT COST     

A.1  Cost of Materials UNIT QUANTITY UNIT COST AMOUNT 

 
 

    

A.2  Cost of Labor NO. NO. OF HOURS RATE PER  
HOUR 

AMOUNT 

     

A.3  Equipment Expenses NO. NO. OF HOURS RATE PER  
HOUR 

AMOUNT 

  
 

    

ESTIMATED DIRECT COST (EDC) [A.1 + A.2 +A.3]  
 

B.  INDIRECT COSTS % of EDC AMOUNT 

B.1  Overhead Expense   

B.2  Contingencies   

B.3  Miscellaneous Expense   

B.4  Contractor’s Profit   

TOTAL MARK-UP   
 

EDC + TOTAL MARK-UP  

VALUE ADDED TAX [ 12% (EDC + TOTAL MARK-UP) ]  

TOTAL INDIRECT COST [TOTAL MARK-UP + VAT ]  

TOTAL COST [ EDC + TOTAL INDIRECT COST ]  
 

UNIT COST [ (TOTAL COST) / (QUANTITY) ]  
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DAYWORKS SCHEDULE 

LABOR 

Design and Build of the National Academy of Sports (NAS) Phase 1 Project 

NO. TYPE OF LABOR UNIT RATE 

1 Foreman Hour  

2 Skilled Laborer Hour  

3 Unskilled Laborer Hour  

4 Driver Hour  

5 Operator Hour  
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DAYWORKS SCHEDULE 

MATERIALS 

Design and Build of the National Academy of Sports (NAS) Phase 1 Project 

NO. TYPE OF MATERIALS UNIT RATE 

1 Cement Bag  

2 Fine Aggregate Cu.m.  

3 Coarse Aggregate Cu.m.  

4 Reinforcing Steel Bars Kg.  

5 Asphalt Pavement sq.m  
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DAYWORKS SCHEDULE 

EQUIPMENT 

Design and Build for the National Academy of Sports (NAS) Phase 1 

NO. TYPE OF EQUIPMENT UNIT RATE 

1 Backhoe Hydraulic Excavator, 0.50 cu.m, 128 
hp. 

Hour  

2 Backhoe Hydraulic Excavator with Breaker, 0.50 
cu.m, 128 hp. 

Hour  

3 Crane, Truck Mounted, Hydraulic Telescopic 
Boom, 11-15 Tonnes, 160 hp.  

Hour  

4 Dump Truck, 9-11.99 cu.yd., 98 hp. Hour  

5 Water Truck with water pump, 1600 liters, 360 
hp. 

Hour  

6 Wheel Loader, 1.53 cu.m Hour  
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CHECKLIST AND TABBING REQUIREMENTS OF BIDDING DOCUMENTS 
 

First Envelope (Technical Proposal) 

Tab # Description 

1 PhilGEPS Certificate of Registration under Platinum Membership 

Per GPPB Resolution No. 26-2017, during bid submission, prospective bidders may still 
submit their Class "A" Eligibility Documents pursuant to Section 8.5.2 of the 2016 
revised AIRR (i.e. Registration Certificate from SEC, DTI, or CDA; Mayor's Permit; Tax 
Clearance; Philippine Contractors Accreditation Board (PCAB) license and registration; 
and Audited Financial Statements), or if already registered in the PhilGEPS under 
Platinum category, their Certificate of Registration and Membership in lieu of their 
uploaded file of Class "A" Documents, the Certificate of PhilGEPS Registration (Platinum 
Membership) shall remain a post-qualification requirement to be submitted in 
accordance with Section 34.2 of the 2016 revised IRR of RA 9184. 

2 Statement of all on-going government and private contracts including contracts 
awarded but not yet started, if any, supported by Contracts or Notices of Award or 
Notices to Proceed. 

3 
  
  
  

Statement of Single Largest Completed Contract similar to the contract on bid, both 
for design and construction, equivalent to at least 50% of the ABC or a combination of 
one (1) completed similar construction project with a contract amount of at least 50% of 
the ABC and one (1) completed similar design project with a final design cost of at least 
50% of the ABC, supported by: 

a. Contracts; 

b. Constructors Performance Evaluation System (CPES) rating which must be at least 
Satisfactory (if applicable) or equivalent document in case of contract with the private 
sector; and 

c. Certificates of Completion or Owner's Acceptance 

d. Copy of Approved Final Design Cost (for completed similar design project) 
 
In case of Joint Venture (JV), submittal of the Single Largest Completed Contract 
(SLCC) similar to the contract to be bid, by just one (1) member of the JV constitutes 
compliance. 

4 In case of Joint Venture: 

a. Valid Joint Venture Agreement 

b. Valid special PCAB License, for at least category "AAA" and classification "Large B" 
contractors 

Each partner of the joint venture shall submit their PhilGEPS Certificate of Registration 
under Platinum Membership of their Class "A" Eligibility Documents pursuant to       
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Section 8.5.2 of the 2016 revised IRR while any of the joint venture shall submit the 
Technical and Financial Documents. 
 
The JV members without PhilGEPS Certificate must submit the following Class “A” Legal 
Documents: 
 
(a) SEC, DTI or CDA Registration 
(b) Mayor’s/Business Permit 

    (In case the permit has expired, it shall be accepted together with an official receipt 
as proof that bidder has applied for renewal, provided, the renewed permit shall be 
submitted during post qualification) 

(c) Tax Clearance (as finally reviewed and approved by the BIR) 
 

A foreign JV partner may likewise submit their Class “A” Eligibility Documents or its 
equivalent foreign counterpart during bid submission in lieu of the PhilGEPS 
Registration. However, PhilGEPS Registration (Platinum Membership) of each JV 
partner must be submitted during Post-Qualification. 
 
A foreign JV partner is required to submit authenticated documents from the foreign 
partner’s embassy.  However, if the required authenticated documents are not available 
during submission of bids, certified true copies are acceptable if supported by any 
documentary proof of application for authentication, such as Official Receipt (OR) for 
such application, provided that the authenticated documents are submitted by the bidder 
prior to award should the bidder be the winning bidder. 

In case the design nominee is a sub-contractor: 
 

a. Statement of willingness to participate in and capacity to undertake, the 
requirements of the Project and commitment to undertake the design works 
using the form prescribed in Section IX.  

5 Net Financial Contracting Capacity (NFCC) computations at least equal to the Approved 
Budget for the Contract (ABC) based on latest audited Financial Statements for the year 
2019 submitted to BIR.   
 
In case of Joint Venture, the submission of technical and financial eligibility documents 
by any of the JV partners constitutes compliance, provided, that the partner responsible 
to submit the NFCC shall likewise submit the following: 
 
(a) Statement of all of its on-going government and private contracts, including contracts 
awarded but not yet started; and 
(b) Audited Financial Statements 

6 Valid bid security (Use the form prescribed in Section VII. Bidding Forms in case of Bid 
Securing Declaration which should be notarized) 

7 Organizational Chart indicating the overall team structure for the contract to be bid. 

8 List of Design and Construction personnel nominated/to be assigned to the project with 
their complete qualification and experience data (curriculum vitae, valid license or 
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accreditation). Personnel must meet the required minimum qualifications and years of 
experience set in the BDS. 

9 List of contractor's equipment which are owned, leased and/or under purchase 
agreements, supported by proof of ownership or certification of availability of equipment 
from the equipment lessor/vendor for the duration of the project. 

10 Preliminary Conceptual Design Plans in accordance with the degree of details specified 
in Part II. Technical Reference (TOR and MPSP), such as, but not limited to: 

1. CAD 3D Rendered Perspective (Architectural Character) 
2. Site Development Plan  
3. Architectural Plans 

A. Floor Plans 
                       B.   Elevations 
                       C.  Sections 

11 Design and Construction Method.  

12 Value Engineering Analysis of design and construction method 

13 Notarized Omnibus Sworn Statement using the form prescribed in Section VII. Bidding 
Forms. 

Second Envelope (Financial Proposal) 

EACH AND EVERY PAGE OF THE BID FORM, INCLUDING THE BILL OF QUANTITIES, 
UNDER SECTION IX HEREOF, SHALL BE SIGNED BY THE DULY AUTHORIZED 
REPRESENTATIVE/S OF THE BIDDER. FAILURE TO DO SO SHALL BE A GROUND FOR THE 
REJECTION OF THE BID. 

11 Financial Bid using the form prescribed in Section VII. Bidding Forms 

12 Bid Prices (Summary and Detailed) in the form prescribed in Section VII. Bidding Forms 

13 Detailed Unit Price Analyses in the form prescribed in Section VII. Bidding Forms 

14 Daywork Rates for materials, labor and equipment in the form prescribed in Section VII. 
Bidding Forms  

15 Cash Flow by the quarter and Payment Schedule. 

 Note: BCDA shall not assume any responsibility regarding erroneous interpretations or 
conclusions by the Bidder out of the data furnished by BCDA in relation to this bidding.  
The Bidder shall be responsible to ensure the completeness of its submission after taking 
the steps to carefully examine all of the Bidding Documents and its amendments 
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SCHEDULE OF BIDDING ACTIVITIES* 

No. ACTIVITIES DATE/SCHEDULE 

1 Pre-Procurement Conference  21 January 2021 

2 Posting / Publication (Website,PhilGEPS, 
BCDA Premises & Newspaper ) 

Newspaper: 25 January 2021  
 

PHILGEPS and BCDA Website:                         
 29 January -  26 February 2021  

3 Issuance of Bid Documents 29 January - 25 February 2021  
(8:00am to 5:00pm except Saturdays, Sundays & 

Holidays) 
 

26 February 2021  
(8:00am to 12:00nn) 

4 Pre-Bid Conference 09 February 2021(10:00am) 

5 Deadline for Request for Clarification, if any 16 February 2021 (5:00pm) 

6 Deadline for the Issuance of Last 
Supplemental/Bid Bulletin, if any 

19 February 2021 

7 Deadline for Submission of the following: 
● Eligibility Documents/ Technical 

Documents 
● Financial Proposal 

 

 
26 February 2021 (12:00 NN) 

8 Opening of the following: 
● Eligibility Documents 
● Financial Proposal 

 

 
26 February 2021 (1:30pm) 

9 Bid Evaluation (TWG’s detailed evaluation of 
the submitted bids) 

01 - 04 March 2021  

12 Determination and Declaration of the Bidder 
with Lowest Calculated Bid (LCB)  

05 March 2021  

13 Issuance of Notice to the Bidder with LCB 
Advising on the Conduct of Post-Qualification 

05 March 2021 

14 Post Qualification of the Bidder with LCB 08 March - 11 March 2021 

15 Deliberation of Results of Post Qualification 
and Determination of the Bidder with Lowest 
and Calculated and Responsive Bid (LCRB) 

12 March 2021 

16 Issuance of BAC Recommendation to HOPE 
for approval of the Bidder with LCRB 

12 March 2021 
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17 Issuance of Notice to Losing Bidders 15 March 2021 

18 Approval of BAC Resolution and Issuance of 
Notice of Award 

15 March 2021 

19 Contract Signing/Approval 18 March 2021 

20 Issuance of Notice to Proceed  19 March 2021 
*Subject to change

 


