

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)

**Re-Bidding for the Construction of Sewage Treatment Plant, Access Road, and
Freedom Park in Bonifacio Capital District, Taguig City**

BID BULLETIN NO. 5

Due to the need to receive from the government agencies the documents on details and information requested by BAC-I Technical Working Group (TWG) to further verify the projects of the bidder with Lowest Calculated Bid (LCB), and due to the difficulty in getting these documents and the difficulty to speedily finish the post-qualification process considering the recent implementation of the Enhanced Community Quarantine (ECQ) in the entire Metro Manila, and in the provinces of Laguna, Bulacan, Cavite, and Rizal, the BAC-I hereby extends the post-qualification period for the project until 15 April 2021.

Attached is the revised Timetable of Activities.

Issued on 06 April 2021.


AILEEN ANUNCIACION R. ZOSA
Chairperson, BAC-I

UNCONTROLLED WHEN PRINTED OR REPRODUCED

CONSTRUCTION OF SEWAGE TREATMENT PLANT, ACCESS ROAD, AND FREEDOM PARK IN BONIFACIO CAPITAL DISTRICT, TAGUIG CITY

PROCUREMENT SCHEDULE*

Pre-Procurement Conference	9:00 AM	Tuesday, January 26, 2021	
Advertisement/Posting of invitation to Bid		Monday, February 01, 2021	Monday, February 08, 2021
Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Monday, February 01, 2021	Tuesday, March 09, 2021
	8:00 AM to 12:00 PM	Wednesday, March 10, 2021	
Pre-Bid Conference	10:00 AM	Monday, February 08, 2021	
Deadline for Requests for Clarification, if any.		Wednesday, February 24, 2021	
Last day of Issuance of Supplemental/Bid Bulletin, if any.		Monday, March 01, 2021	
Deadline of Submission and Receipt of bids	12:00PM	Wednesday, March 10, 2021	
Opening of Bids	1:00 PM	Wednesday, March 10, 2021	
Detailed Evaluation of Bids and Determination of the Bidder with the Lowest Calculated Bid (LCB)		Thursday, March 11, 2021	Friday, March 19, 2021
Issuance of Notice for Post Qualification to Bidder with LCB		Monday, March 22, 2021	
Post Qualification of the Bidder with LCB		Tuesday, March 23, 2021	Thursday, April 15, 2021
Deliberation of Post-Qualification Results and determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)		Friday, April 16, 2021	
Issuance of BAC Resolution recommending the LCRB		Monday, April 19, 2021	
Issuance of Notice to Losing Bidders		Monday, April 19, 2021	
Approval of BAC Resolution by HOPE		Thursday, April 22, 2021	
Issuance of Notice of Award		Friday, April 23, 2021	
Contract Preparation, Approval and Signing		Friday, April 23, 2021	Monday, May 03, 2021
Issuance of Notice to Proceed		Tuesday, May 04, 2021	

*Subject to change

UNCONTROLLED WHEN PRINTED OR EMAILED