Republic of the Philippines
Office of the President

BCDA

Bases Conversion and
Development Authority

Bids and Awards Committee for Infrastructure (BAC-I)

BIDDING FOR THE CONSTRUCTION OF VARIOUS STRUCTURES AND FACILITIES WITHIN THE
100-HECTARE AREA AT BATAAN TECHNOLOGY PARK, MORONG BATAAN (PHASE 1 PACKAGE 2)

RESOLUTION NO. 14
(Declaration of Lowest Calculated and Responsive Bid)

The BASES CONVERSION AND DEVELOPMENT AUTHORITY (BCDA), through the 2021 General
Appropriations Act (GAA), has put on bid the Contract for the Construction Of Various Structures
And Facilities Within The 100-Hectare Area At Bataan Technology Park, Morong Bataan (Phase 1
Package 2), with an Approved Budget for the Contract (ABC) in the sum of Pesos: Three Billion
Forty-Six Million Eight Hundred Sixty-Two Thousand Seven Hundred Eighty-Eight And 77/100
(Php3,046,862,788.77), inclusive of all applicable taxes and fees.

WHEREAS, the BAC-I, through its Secretariat, advertised the Invitation to Bid on 08 September 2021
in the following:

a. DBM Philippine Government Electronic Procurement System (PhilGEPS);
b. BCDA Website; and

¢. In a conspicuous place reserved for the purpose in the premises of BCDA.

WHEREAS, in response to the said advertisements, twenty (20) interested bidders purchased the
bidding documents for the project and nineteen (19) submitted their bids on 20 October 2021, to
wit:

Foundation Specialists, Inc. and Almeria International Construction Joint Venture
Sta. Clara International Corporation

Specified Contractors & Development, Inc. / Horamabi Builders /A-Win Enterprise JV
FinMat International Resources, Inc.

LA ol S S

RT Crisman Builders and Construction Supply and SB Construction Corporation, Joint
Venture

6. Tokwing Construction Corporation/ Tianyuan Construction Group Corporation Consortium
7. Frontnine Konstruct Builders Corporation / Wismon Construction Joint Venture

8. MSV Construction & Supplies / Bina Puri Holdings BHD Consortium

9. Viking Construction and Supplies - China WuYi Co. Ltd Consortium

10. PHESCO, Incorporated

11. Millennium Erectors Corporation /R.A MOYA CONST. & TRADING CORP.

12. Vista Green Builders, Inc.

13. PERRC Construction & Development Corp / Three W Builders, Inc, Joint Venture

14. MAC Builders/ CHEC Construction (Phils.) Corp.

15. Monolith Construction & Development Corporation & Stone of Hope Builders Joint Venture
16. J Medina Builders Supplies & Services, Inc / N-1 Philbuilders

17. New San Jose Builders, Inc./Tryst Builders Enterprises Joint Venture

/
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18. Floridablanca Construction and Development Corp. / MSB Vitug Construction Joint Venture
19. Rhodium 688 Builders, Inc. (formerly Studio 26 construction) / Qingjian Group Co. LTD
Consortium

WHEREAS, during the bid opening on 20 October 2021, five (5) bids were rated “FAILED” as a result
of preliminary evaluation of the Technical documents:

Bidder Non Compliance (Technical)
RT Crisman Builders and SB FAIL
Construction Corp. JV No nominated Project Architect
Tokwing Construction Corp. and FAIL
Tianyuan Construction Group JV No nominated Project Architect
PERRC Construction and FAIL
Development Corp. & Three W No nominated Project Architect

Builders, Inc. IV

J Medina Builders & N-1 Phil FAIL
Builders JV No markings/labels on the submitted envelopes
Floridablanca Construction & MSB FAIL
Vitug Construction JV No nominated Project Architect

WHEREAS, during the Financial bid opening on the same date, one (1) bid was rated “FAILED” as a
result of preliminary evaluation of the Financial documents:

Bidder Non Compliance (Financial)
Millenium Erectors & RA FAIL
Moya Construction JV No submitted Dayworks Rates for Materials, Labor, and Equipment

WHEREAS, thirteen (13) bids were rated “passed” as a result of preliminary evaluation of the
Technical and Financial documents and were considered for detailed bid evaluation and comparison,
as tabulated below:

BIDDERS BID AMOUNT RANKING
(AS READ)
(Php)
Monolith Construction & Development 2,123,452,268.56 1

Carporation/ Stone Of Hope Builders & Dev't Corp
(Joint Venture)

Vista Green Builders Inc 2,399,673,711.22 2
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Finmat International Resources Inc. 2,467,958,859.67 3

Viking Construction and Supplies/China Wuyi Co 2,516,099,290.97 4
Ltd (JV)

Specified Contractors and Development Inc/ 2,528,286,742.12 5

Horamabi Builders/ A-Win Enterprise and Solutions
Inc (Consortium)

Almeria International Construction Corporation & 2,579,140,603.95 6
Foundation Specialist Inc (Joint Venture)

Frontnine Konstruct/ Wismon Construction and 2,629,092,963.35 7
Development Corporation (Joint Venture)

New San Jose Builders Inc and Tryst Builders JV 2,728,161,268.12 8

Rhodium 688 Builders Inc / Qingjian Group Co. 2,741,871,823.61 9
(Consortium)

MSV Construction & Supplies / Bina-Puri Holdings 2,766,838,183.51 10
I\
Phesco, Incorporated 2,784,643,619.73 11
Sta. Clara International Corporation 2,894,534,162.07 12
MAC Builders / CHEC Construction Phils Corp (Joint 2,919,654,684.43 13
Venture)

WHEREAS, to determine the Lowest Calculated Bid (LCB), the BAC-I Technical Working Group (TWG)
conducted the detailed evaluation of bids pursuant to Section 32.2 of the Revised IRR of RA 9184.
The recommendations and results of the detailed evaluation of bids were presented by the TWG to
the BAC-I for deliberation and approval;

WHEREAS, after the deliberation and approval of the BAC-I, the following ratings for the financial and
technical proposals were determined:

Bidder Financial Technical
Monolith Construction & FAIL FAIL
Development Corporation/ Stone Item 1100 (6)a unit cost 1. SLCC is not supported by a
Of Hope Builders & Dev't Corp missing in the BOQ Certificate of Completion or
Uoint Venture) Final Acceptance. The bidder
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attached a certificate of
occupancy.

2. The Nominated Structural
Engineer did not meet the
required 3 years of experience
as Structural Engineer for
Building Projects. The
nominated S.E. only has 20
months of experience.

3. The Nominated Geodetic
Engineer did not meet the
required 3 years of experience
as Geodetic Engineer for
Building Projects. The
nominated S.E. has 0 years of
experience on Building projects
as he only has experience on
road projects.

Vista Green Builders Inc FAIL PASS
Item 1100 (6)a unit cost
missing in the BOQ

Finmat International Resources PASS FAIL
Inc. The pledged mobile crane, with a
capacity of 25 tons, does not
meet the required equipment

capacity of 50 tons.

Viking Construction and PASS FAIL
Supplies/China Wuyi Co Ltd 1. Nominated Project

(Joint Venture)

Manager did not meet the
required 5 years of experience
as Project Manager on building
projects.  The nominated
Project Manager only has 3
years and 8 months experience
as Project manager on Building
Projects.

2. Nominated Site Engineer did
not meet the required 2 years
of experience as Site Engineer
on building projects. The
nominated Site Engineer only
has 22 months experience as a
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Site Engineer on Building
Projects.

Specified Contractors and
Development Inc/ Horamabi
Builders/ A-Win Enterprise and
Solutions Inc (Consortium)

PASS

FAIL
The pledged water truck, with a
capacity of 6363 kg or equivalent
6363 L, does not meet the
required equipment capacity of
16,000 L (Lease Agreement states
16,000L).

Almeria International
Construction Corporation &
Foundation Specialist Inc (Joint
Venture)

PASS

FAIL

The Certificate of Availability on
Lease Equipment was signed by
the Bidder, not the Lessor.

The Certificate of Availability on
Equipment  under  Purchase
Agreement was signed by the
Bidder, not the Vendor.

Frontnine Konstruct/ Wismon
Construction and Development
Corporation (Joint Venture)

PASS

FAIL
Nominated Materials Engineer Il
did not meet the required
minimum years of accreditation
and experience of 5 years and 3
years, respectively.

New San Jose Builders Inc and
Tryst Builders Enterprises (Joint
Venture)

PASS

FAIL
Non-declaration by New San Jose
Builders Inc (NSJBI) of its ongoing
government and private
contracts. In the bid submission,
NJSBI did not declare any ongoing
contract. However, it was
determined per verification in the
company’s website that NJSBI has
the following ongoing contracts:
Victoria Arts & Theater Tower
Status: Under Construction
Turnover: December 2024

Victoria De Hidalgo
Status: Under Construction
Turnover: 2025

Victoria De Valenzuela
Status: Under Construction
Turnover: December 2025
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Victoria Sports Tower
Monumento

Status: Under Construction
Turnover: 2026

Rhodium 688 Builders Inc / PASS PASS
Qingjian Group Co. (Consortium)

MSV Construction & Supplies / PASS PASS
Bina-Puri Holdings Bhd (JV)

Phesco, Incorporated PASS FAIL

Designation of the authorized
representative is not indicated
in the submitted Secretary’s

i

Certificate and board
resolution.

2. No price adjustment
computation for SLCC.

3. Building component of the
SLCC is only 11.84% of the
contract price.

4. The pledged tower crane, with
a capacity of 6 tons, does not
meet the required equipment
capacity of 10 tons.

Sta. Clara International PASS _FAIL

Corporation The pledged water truck, with a
net capacity of 12,500 kg or
equivalent 12,500L, does not
meet the required equipment
capacity of 16,000L.

MAC Builders / CHEC PASS PASS
Construction Phils Corp (Joint
Venture)

WHEREAS, on 03 November 2021, the BAC-| posted in the BCDA website the BAC-I Resolution No. 10
declaring the Consortium of Rhodium 688 & Qingjian Group as the bidder with the Lowest Calculated
Bid, followed by the Consortium of MSV Construction & Bina-Puri Holdings, and then by the Joint
Venture of MAC Builders & CHEC Construction.
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WHEREAS, of even date, the BAC-I through its Secretariat, issued Notices of Ineligibility to the
following bidders:

JV of Monolith Construction and Stone of Hope Builders Development Corporation

Consortium of Viking Construction and Supplies and China Wuyi Co. Ltd
JV of Specified Contractors and Development Inc/ Horamabi Builders A-Win

JV of Foundation Specialists, Inc. and Almeria International Construction Corporation
JV of Frontnine Konstruct and Wismon Construction and Development Corporation
JV of New San Jose Builders Inc. and Tryst Builders Enterprises

1.
2. Vista Green Builders, Inc.
3. Finmat International Resources, Inc.
4.
5.
Enterprises
6.
7
8.
9. Phesco, Incorporated

10. Sta Clara International Corporation

WHEREAS, between 05 November 2021 and 09 November 2021, with the exception of Phesco, Inc.,
the BAC-I received requests for reconsideration from the above-mentioned bidders.

WHEREAS, the BAC-I deliberated the merits of each of the Requests/Motions for Reconsideration
(MR) and decided on each of the MRs, as follows:

1.

Monolith Construction
& Development
Corporation/ Stone Of
Hope Builders & Dev't
Corp (Joint Venture)

Decision: DENIED

In the detailed bid evaluation, the JV was declared ineligible on the
following grounds:

1. Non-indication of unit cost for Item 1100 (6)a of the Exterior
Lighting System wunder Site Development in the Bill of
Quantities (BOQ);

2. Non-submission of Certificate of Completion or Final
Acceptance to support the SLCC.

3. [Insufficient experience of the nominated Structural Engineer
for building projects. The Structural Engineer only has 20
months of experience for Building projects as against the
required 3 years;

4. Insufficient experience of the nominated Geodetic Engineer
(GE) for building projects. Based on the CV, the nominated GE
has experience only on road projects but not on buildings.
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In response to the MR, the BAC-I maintained that Item (a) is in
violation of Section 32.2.1a of the Revised IRR of RA 9184 which
states that “..where a required item is provided but no price is
indicated, the same shall be considered as non-responsive...”. For
ltem (b), the BAC-I is of the position that the submission of
Certificate of Occupancy does not constitute compliance to the
SLCC requirement. Nowhere in the Certificate of Occupancy does it
certify that Monolith Construction and Development Corporation
has completed the contract, nor does it say that the same has been
accepted by the Project Owner.

Lastly, Clause 10.4 of the BDS specifically requires the Structural
Engineer and Geodetic Engineer to have a minimum of 3 years of
experience on building projects. Based on the submitted CV of the
nominated Structural Engineer, the required experience on building
projects cannot be determined since the vertical and horizontal
components of the handled projects were not identified. In the case
of the nominated GE, none of the projects listed in the CV pertain to
building projects.

In view of the reasons above, the BAC-I| resolved to deny the MR of
the JV.

Decision: DENIED

In the detailed bid evaluation, Vista Green Builders, Inc. was
declared ineligible due to non-indication of unit cost for Item 1100
(6)a of the Exterior Lighting System under Site Development in the
BOQ, which, as the BAC-I stated in the notice, is in violation of
Section 32.2.1.a of the Revised IRR of RA 9184.

The BAC-I reiterated the provisions of Section 32.2.1a of the
Revised IRR of RA 9184, stating that “..where a required item is
provided but no price is indicated, the same shall be considered as
non-responsive...”. 1t is with the same reason that the BAC-I
resolved to deny the MR.

2. Vista Green Builders,
Inc.
3. Finmat International

Resources, Inc. (Finmat)

Decision: GRANTED

In the detailed bid evaluation, the pledged mobile crane was only
25 tons in capacity as determined from the Mobile Crane’s model
number indicated in the LTO OR/CR. The requirement is for a
50-ton mobile crane.
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Finmat claimed that the LTO OR/CR was required in this bid only as
a proof of ownership of the equipment and not as a proof of its
capacity. Finmat further claimed that the pledged equipment has
been upgraded to 50 tons capacity as shown in the submitted
purchase order and photos. The BAC-I resolved to reconsider.
Should Finmat be subsequently declared as the Lowest Calculated
Bid (LCB) after resolving all the MRs, Finmat shall undergo the
post-qualification activity where its pledged equipments’ capacity
can best be verified through actual tests and validated through
additional documents to determine the bidder’s compliance with
the technical and legal requirements, including statutory laws, rules
and regulations.

4. Viking Construction and
Supplies and China Wuyi
Co. Ltd (Consortium)

Decision: DENIED
In the detailed bid evaluation, the JV was declared ineligible on the
following grounds:

1. Nominated Project Manager did not meet the required 5 years
of experience as Project Manager on building projects. The
nominated Project Manager has only 3 years and 8 months
experience as Project manager on Building Projects.

2. Nominated Site Engineer did not meet the required 2 years
of experience as Site Engineer on building projects. The nominated
Site Engineer has only 22 months experience as Site Engineer on
Building Projects.

The JV attached additional documents on their MR to further
support the CV of the nominated Project Manager and Site
Engineer.

The BAC-I maintained their decision that the nominated Project
Manager and Site Engineer failed to meet the required minimum
number of years of experience. Section 55.1 of the Revised IRR of
RA 9184 expressly prohibits bidders from submitting additional
documents to correct any defect in the bid submitted. The
additional documents submitted to support the CVs of the bidder’s
nominated key personnel are in the nature of a correction of its
submitted bid which directly runs contrary to what the law
specifically proscribed against.
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5. Specified Contractors and
Development Inc/ Horamabi

Builders A-Win Enterprise
and Solutions Inc (Joint
Venture)

Decision: GRANTED

In the detailed bid evaluation, the LTO OR/CR of the pledged water
truck showed a capacity of 6363 kg or equivalent to 6363 L, which
did not meet the required equipment capacity of 16,000 L.

Based on the MR, the IV justified its compliance with the
requirement by reiterating the submitted supporting documents,
i.e. the copy of the Lease Agreement, photographs of the body
plate and water truck together with the LTO OR/CR, showing the
capacity of the water truck. The BAC-I resolved to reconsider.
Based on RA 8794, the vehicle’s capability to meet the required
capacity can be determined from the water truck’s number of
axles, which are technical questions that can be addressed and
verified during the post-qualification.

International
Construction  Corporation/
Foundation Specialist Inc
(Joint Venture)

6. Almeria

Decision: GRANTED
In the detailed bid evaluation, it was uncovered that the Certificate
of Availability of Equipment under the Lease and Purchase
Agreement was signed by the Bidder and not by the Lessor and the
Vendaor, respectively.

Based on the MR, the JV argued that it merely followed the
prescribed format of the Statement of Availability of Key Personnel
and Equipment (Annex “B”) in the Bidding Documents, which
specified the Authorized Representative of the bidder as the
signatory. The BAC-| resolved to reconsider.

7. Frontnine Konstruct and
Wismon Construction and
Development  Corporation
(Joint Venture)

Decision: DENIED

In the detailed bid evaluation, the nominated personnel for
Materials Engineer Il did not meet the required minimum number
of years: 5 years accreditation as Materials Engineer Il and 3 years
experience as Materials Engineer II.

Based on the Accreditation Identification No. 3479 submitted for
Engr. Jose L. Icban, Ir., he was accredited as Materials Engineer |
only on 11 April 2019 - or for a period of 2 years and 6 months
only, thus failing to meet the required 5 years accreditation.
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8. New San Jose Builders Inc | Decision: GRANTED

and Tryst Builders | There was no project declared in the submitted Statement of
Enterprises (Joint Venture) On-Going Private and Government Contract of the New San Jose
Builders, Inc. (NSJB). During the detailed bid evaluation, it was
determined that the NSJB had 4 undeclared ongoing projects
which were posted in their own website as ongoing projects.

Based on the MR, the JV claimed that the ongoing projects
identified from the website are owned by New San Jose Builders
and were already cancelled as a result of the Covid-19 Pandemic.

9. Sta. Clara International | Decision: GRANTED

Corporation In the detailed bid evaluation, the OR/CR of the pledged water
truck, showed a net capacity of 12,500 kg or equivalent to 12,500L,
which did not meet the required equipment capacity of 16,000L.

Based on the MR, the LTO OR/CR only shows proof of ownership
and that the net weight shown in the OR/CR does not necessarily
refer to or correspond to the volumetric capacity.

WHEREAS, based on the decision of the BAC-l on the above MRs, the list of bidders as ranked in
ascending order of their total calculated prices is as follows:

BIDDERS Bid Amount in Pesos Ranking
(As Calculated)
Finmat International Resources, Inc. 2,467,942,267.63 1
Specified Contractors and Development Inc/ Horamabi 2,528,308,564.63 2

Builders/ A-Win Enterprise (Joint Venture)

Almeria International Construction Corporation & 2,592,420,355.41 3
Foundation Specialist Inc (Joint Venture)

New San Jose Builders Inc and Tryst Builders 2,728,164,388.42 4
Enterprises (Joint Venture)

Rhodium 688 Builders / Qingjian Group (Consortium) 2,741,854,367.73 5
MSV Construction / Bina-Puri Holdings (Consortium) 2,766,856,169.31 6
Sta. Clara International Corporation 2,894,534,703.45 7

MAC Builders / CHEC Construction Phils Corp (JV) 2,919,561,225.58 8

WHEREAS, consequent to the above results of the detailed bid evaluation, Finmat International
Resources was declared as the bidder with the Lowest Calculated Bid for the Project, and was
subjected to post-qualification on 25 to 29 November 2021. After the post-qualification, the BAC-I,
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on 01 December 2021, declared Finmat International Resources as post-disqualified for the Project

due to the following:
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Requirement

Non Compliance

Nominated Key Personnel for:

e Project Engineer
Architect
Two Structural Engineers
Mechanical Engineer
Sanitary Engineer
Geodetic Engineer
Materials Engineer I
Quantity Surveyor
Two Site Engineers

The Key Personnel were not available for
interview during the post-qualification period
indicated in the Notice of Post-qualification
letter.

Mobile Crane - 50 Tons

The OR/CR indicates the model of the pledged
Mobile Crane to be SANY STC250, which, per
verification with the brochure/ catalogue
posted on SANY’s website, only has a max lifting
capacity of 25 tons and not 50 tons as required.

As per post-qualification visit/inspection, the
body plate indicates 50-Ton capacity. However,
the hook of the crane is only rated for 25 Tons
as labeled; hence, the maximum lifting capacity
is only 25 Tons.

Additionally, only the OR/CR was validated as it
is the only document submitted in the Bid
Proposal for this Mobile Crane.

The crane truck does not have a license plate
when the TWG inspected the equipment.
According to the Finmat representative, the
registration of the Mobile Crane is still pending
with the LTO for renewal.

Non-Compliant as per BDS Clause 10.5
Requirement of 2 units 50-Ton Mobile Crane.

Bulldozer - 305 HP
Bulldozer - 305 HP
Motorized Grader - 145 HP
Motorized Grader - 145 HP
Backhoe - 1 cu.m.

Al ol

Equipment Under Purchase Agreement:

Not Validated. The set of equipment was not
available for inspection during the
post-qualification period indicated in the Notice
of Post-qualification letter.
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6. Backhoe-1 cu.m.

7. Backhoe - 1 cu.m.

8. Vib Steel Drum Roller — 10T
9. Vibr Steel Drum Roller — 10T
10. Dump Truck - 35 cu.m.
11. Dump Truck - 35 cu.m.
12. Dump Truck - 35 cu.m.
13. Water Truck - 16,000 L
14. Transit Mixer - 10 cu.m.
15. Transit Mixer - 10 cu.m.
16. Transit Mixer - 10 cu.m.

Detailed As-Built Bill of Quantities of Single The submitted document was not an as-built
Largest Completed Contract.

BOQ but a Summary of Final Account and
Variations Arising From Project Manager’s
Instruction.

The sum of the items in the submitted
Summary of Final Account (Php
738,655,138.91) does not equate to the total
contract value at completion as declared in the
Statement of SLCC (Php 2,165,248,108.55).

WHEREAS, the Joint Venture of Specified Contractors and Development Inc., Horamabi Builders,
and A-Win Enterprise and Solutions Inc. was declared the bidder with the next/second LCB for the
Project, subject to post-qualification pursuant to Section 34.6 of the Revised IRR of RA9184.
Thereafter, the post-qualification on the said bidder commenced on 03 December 2021. After
post-qualification, on 09 December 2021, the BAC-I declared the Joint Venture of Specified
Contractors and Development Inc., Horamabi Builders, and A-Win Enterprise and Solutions Inc. as
post-disqualified for the Project due to the following:

BIDDER’S REQUIREMENT FINDINGS

SUBMISSION

Water Truck, Water Truck, The capacity of the pledged water truck is inconsistent with the
20,000L 16,000L capacity indicated in its LTO Certificate of Registration. While

the water truck has a volumetric capacity of 20 cubic meters or
equivalent to 20,000L, as engraved on the body plate, the
OR/CR of the equipment indicates its capacity to be 6,363 kg or
6,363L only.
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We note that the bidder submitted a justification for the
determination of the allowable load capacity of the water truck
based on the chart provided under RA 8794 or the
Anti-Overloading Law, arriving at 20,887kg or 20,887L.

However, it is no less than the Land Transportation Office itself,
in its letter dated 10 November 2021 and received on 03
December 2021, which confirmed that the Net Capacity
indicated in the Certificate of Registration is the appropriate
detail that shows the capacity of a vehicle.

WHEREAS, the Joint Venture of Foundation Specialists Inc., and Almeria International Construction
Corporation was declared as the next/third LCB for the Project, subject to post-qualification pursuant
to Section 34.6 of the Revised IRR of RA9184. Thereafter, the post-qualification on the said bidder
commenced on 10 December 2021.

WHEREAS, on 17 December 2021, the BAC-I deliberated the TWG Report on the results of
post-qualification on the Joint Venture of Foundation Specialists Inc., and Almeria International
Construction Corporation. The TWG report shows that, after careful examination, validation and
verification of all the submitted eligibility, legal, technical and financial documents, the BAC-I TWG
found the JV of FSI and AICC compliant with and responsive to the requirements under the bidding
documents for the Project and RA 9184. The TWG, in its Post-Qualification Report, recommended to
the BAC-I to declare the Joint Venture of Foundation Specialists Inc., and Almeria International
Construction Corporation as the bidder with the Lowest Calculated and Responsive Bid (LCRB) for
the Project.

WHEREAS, the JV of FSI and AICC is not included in the GPPB List of Blacklisted Constructors as of 17
December 2021.

WHEREAS, on 20 December 2021, the BAC-I deliberated on the requests for reconsideration from
Finmat International Resources (“Finmat”) and from the Joint Venture of Specified Contractors and
Development Inc., Horamabi Builders, and A-Win Enterprise and Solutions Inc. (“JV of
SCDI-Horamabi-Awin”) The BAC-1 has denied these requests, with the request for reconsideration of
Finmat being filed out of time. The request for reconsideration of the JV of SCDI-Horamabi-AWin was
likewise denied due to the affirmation from the Land Transportation Office that the Certificate of
Registration’s Net Capacity is the appropriate detail to show the carrying capacity of a vehicle. The
JV’s water truck was only capable of carrying 6,363 liters of water as shown in its Certificate of
Registration.

NOW, THEREFORE, foregoing considered and after careful evaluation and thorough deliberation of
the bids submitted for the Project, we, the Members of the BAC-I, hereby RESOLVE as it is hereby
RESOLVED the following:
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1.

To declare the Joint Venture of Foundation Specialists Inc., and Almeria International
Construction Corporation (JV of FSIfAICC) as the bidder with the Lowest Calculated and
Responsive Bid (LCRB) based on the BAC-| TWG post-qualification report on the JV of
FSI/AICC.

To recommend to the Officer-in-Charge OPCEO, as duly authorized and delegated by the
BCDA Board as the Head of Procuring Entity, the award of the contract to the JV of FSI/AICC
for the Construction Of Various Structures And Facilities Within The 100-Hectare Area At
Bataan Technology Park, Morong Bataan (Phase 1 Package 2), in the amount of Pesos: Two
Billion Five Hundred Seventy-Nine Million, One Hundred Forty Thousand, Six Hundred
Three and 95/100 (Php2,579,140,603.95).

To recommend to the Officer-in-Charge OPCEO, as duly authorized and delegated by the

HOPE, the issuance of the corresponding Notice of Award (NOA) to the JV of FSI/AICC, being
the bidder with the LCRB.

RESOLVED, at the BCDA Corporate Center Office, this 17th day of December 2021.

(Signature page follows)
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ARREY A. P,
Chairperson
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ATTY. MARIA/'SOLEDAD C. SAN PABLO E . : RA
Vice Chairperson Member
ENGR. RI IAN M. CEPE E@
ember Member

Approved by:

AILEEN AN. R, ZCSA
Officer-in-Charge
Office of the President and CEO
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