
BIDS AND AWARDS COMMITTEE (BAC) FOR GOODS

PROCUREMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION OF OFFICE AND
SCHOOL EQUIPMENT FOR THE NAS – PHASE 1 AT NEW CLARK CITY

RESOLUTION NO. BG-OSE 2022-01
(FAILURE OF BIDDING)

WHEREAS, The BASES CONVERSION AND DEVELOPMENT AUTHORITY (BCDA), through the
General Appropriations Act FY 2021 (validity extended pursuant to Republic Act No. 11640) has bid

out the Procurement for the Supply, Delivery, and Installation of Office and School
Equipment for the NAS – Phase 1 at New Clark City with an Approved Budget for the
Contract (ABC) of Four Million Nine Hundred Fifty Five Thousand Five Hundred Pesos and 00/100
(PhP 4,955,500.00), inclusive of all applicable taxes and fees;

WHEREAS, the Bids and Awards Committee for Goods (BAC-G), through its Secretariat, advertised/
posted the Invitation to Bid including the bidding document on 18 March 2022 in the following:

a. DBM Philippine Government Electronic Procurement System (PhilGEPS);
b. BCDA Website; and
c. In a conspicuous place reserved for the purpose in the premises of BCDA.

WHEREAS, BAC-G has conducted a Pre-bid Conference on 25 March 2022 which was attended by
one prospective bidder,  Pro Event;

WHEREAS, in response to the advertisement, Pro Event, purchased the bidding documents;

WHEREAS, BAC-G issued Bid Bulletin No. BAC-G-OSE-2022-01 dated 05 April 2022 and Bid Bulletin
No. BAC-G-OSE-2022-02 dated 08 April 2022 clarifying queries raised during the pre-bid conference
and by email. Moreover, BAC-G has extended the deadline for the submission of bid documents
from 11 April to 20 2022 to invite more bidders to bid for the project and give them ample time to
prepare bid proposals;

WHEREAS, despite the extended deadline for the submission of bid documents, the BAC-G did not
receive any bid offer before the deadline for the Submission of Bids at 9:00 AM, 18 April 2022.

WHEREAS, Pro Event submitted its bid at 9:15AM on 18 April 2022, fifteen (15) minutes past the
deadline for submission of bids. BAC-G did not accept the bid offer of Pro Event, based on the
bidding documents of the project and pursuant to Section  25.6 of the RIRR of RA 9184, to wit:

25.6 “Bids, including the eligibility requirements under Section 23.1 of this IRR,
submitted after the deadline shall not be accepted by the BAC” XXX ;

WHEREAS, based on the aforementioned, the BAC-G declared a failure of bidding pursuant to
Section 35.1 of the RIRR  of RA 9184, to wit:

“35.1. The BAC shall declare the bidding a failure when:
a. No bids are received; XXX



NOW, THEREFORE, we, the Members of the Bids and Awards Committee for Goods, hereby
RESOLVE as it is hereby RESOLVED, to recommend the following:

1. To declare a Failure of Bidding for the Procurement of Supply, Delivery, and Installation of
Office and School Equipment for the National Academy of Sports (NAS)- Phase 1 at New
Clark City; and

2. To direct the end-user, Special Projects Management Department (SPMD) to conduct a
mandatory review and evaluation of the terms, conditions, and specifications of the Bidding
Documents, including the cost estimates, and other requirements relative to this
procurement, pursuant to Section 35.2 of the RIRR of RA 9184;

RESOLVED, at the BCDA Corporate Center Office, Bonifacio Global City, Taguig City, this 17 May
2022.
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