
Bids and Awards Committee for Consulting Services (BAC-C)

PROCUREMENT FOR THE CONSULTING SERVICES FOR THE CONSTRUCTION
MANAGEMENT AND SUPERVISION FOR THE CONSTRUCTION OF ROADS,
UTILITIES AND PREPARATORYWORKS AT MORONG DISCOVERY PARK

Bid Bulletin No. 12

This Bid Bulletin refers to the updated schedule of bidding activities for the Procurement for the
Consulting Services for the Construction Management and Supervision for the Construction of
Roads, Utilities and Preparatory Works at Morong Discovery Park.

I. SCHEDULE OF PROCUREMENT ACTIVITIES*

Activities Time Date

1 Advertisement/Posting of Request
for Expression of Interest January 21, 2023

2 Issuance of Eligibility Documents January 21, 2023 February 21, 2023

3 Pre-Eligibility Conference 3:00 PM January 30, 2023

4 Deadline for Requests for
Clarification 5:00 PM February 11, 2023

5 Issuance of Bid Bulletin for
Additional Clarifications February 14, 2023

6 Deadline for Submission of
Eligibility Documents 12:00 PM February 21, 2023

7 Opening of Eligibility Documents
and Eligibility Check 1:00 PM February 21, 2023

8 Eligibility Check and Shortlisting February 22,
2023

February 28,
2023

9 Notification on the results of
Eligibility Check and Shortlisting April 12, 2023

10 Issuance of Bidding Documents
to Shortlisted Bidders April 12, 2023 May 16, 2023

11 Pre-Bid Conference 10:00 AM April 19, 2023
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Activities Time Date

12 Deadline for Requests for
Clarification 5:00 PM May 06, 2023

13 Issuance of Bid Bulletin May 09, 2023

14 Deadline for Submission of
Technical and Financial Proposals 12:00 PM May 16, 2023

15
Opening and Preliminary
Examination of Technical
Proposals

1:00 PM May 16, 2023

16 Evaluation of Technical Proposals May 17, 2023 May 19, 2023

17 Notification/Invitation for
Opening of Financial Proposals May 22, 2023

18 Opening of Financial Proposals 10:00 AM May 24, 2023

19 Evaluation of Financial Proposals May 24, 2023 May 25, 2023

20
Determination of HRB and
Issuance of BAC Resolution
recommending HRB

May 26, 2023

21 Approval of HRB/SRB by HoPE May 30, 2023

22 Notification of HRB/SRB on
Negotiation May 30, 2023

23 Negotiation 10:00 AM June 01, 2023

24 Conduct of Post-Qualification on
HRB June 02, 2023 June 08, 2023

25

Deliberation of Post-Qualification
Results/Issuance of BAC
Resolution Recommending
HRRB/SRRB

June 09, 2023

26 Issuance of Notice to Losing
Bidders June 09, 2023

27 Approval of HRRB/SRRB by June 14, 2023
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Activities Time Date

HoPE and Issuance of NOA

28 Contract Signing and Posting of
Performance Security not later than June 24, 2023

29 Issuance of Notice to Proceed not later than July 01, 2023
* subject to change

This Bid Bulletin shall be considered as an integral part of the Bidding Documents for the
afore-cited Consulting Services. All provisions and statements in the Bidding Documents for
the Consulting Services inconsistent with this Bid Bulletin are either modified or rendered
ineffective, as the case may be.

Issued this 25th day of April 2023.

ARREY A. PEREZ
Chairman
Bids and Awards Committee for Consulting Services
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