
Bids and Awards Committee for Consulting Services (BAC-C)

PROCUREMENT FOR THE CONSULTING SERVICES FOR THE CONSTRUCTION
MANAGEMENT AND SUPERVISION FOR THE CONSTRUCTION OF ROADS,
UTILITIES AND PREPARATORYWORKS AT MORONG DISCOVERY PARK

Bid Bulletin No. 14

This Bid Bulletin clarifies the additional queries/questions received on 06 May 2023 pertaining
to the above-cited consulting services.

I. ADDITIONAL CLARIFICATION

Queries/Questions Clarifications/Responses

1. Our understanding on the project
duration responded in Bid Bulletin No.
13 is as follows:

Pre-Construction - CMS to determine
Construction - 450 calendar days (15
months)
Post Construction - CMS to determine

If our understanding is correct, the
forms TPF-7 and TPF-8 shall be
revised for the period covering all 3
activities of the project as this
clarification point is vital to accomplish
the above-mentioned Revised Forms.

Yes, the understanding of the bidder
on the project duration is correct. The
450 CD construction period does not
include the pre-construction and
post-construction periods.

For TPF 7, the bidder may insert
additional columns for the
man-months to reflect the time
schedule of the key personnel that will
be involved during the
pre-construction and post-construction
periods.

As regards TPF 8, the bidder may
likewise insert additional columns for
the activity schedule to cover the
pre-construction and post-construction
periods.

2. May we respectfully request for another
extension of the Technical and
Financial Bid Submission from May
16, 2023, 12:00 PM to May 23, 2023,
12:00 PM.

The Deadline for Submission of
Technical and Financial Proposals on
May 16, 2023, 12:00 PM shall be
retained in consideration of the
timeline of the procurement of the
Construction of Roads, Utilities And
Preparatory Works At Morong
Discovery Park.
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This Bid Bulletin shall be considered as an integral part of the Bidding Documents for the
afore-cited Consulting Services. All provisions and statements in the Bidding Documents for
the Consulting Services inconsistent with this Bid Bulletin are either modified or rendered
ineffective, as the case may be.

Issued this 9th of May 2023.

ARREY A. PEREZ
Chairman
Bids and Awards Committee for Consulting Services
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