
BIDS AND AWARDS COMMITTEE (BAC) FOR GOODS

PROCUREMENT OF ANNUAL SUBSCRIPTION OF BCDA EMAIL SYSTEM

RESOLUTION NO. BG ES 2021-021

WHEREAS, the GOVERNMENT OF THE PHILIPPINES (GOP) through BASES CONVERSION
AND DEVELOPMENT AUTHORITY (BCDA), through 2021 BCDA’s Corporate Operating Budget
(for Lot 1) and through 2021 General Appropriations Act (GAA) (for Lot 2) has put on bid the
PROCUREMENT OF ANNUAL SUBSCRIPTION OF BCDA EMAIL SYSTEM with the following
Approved Budgets for the Contract (ABC) for each lot, inclusive of all applicable government
taxes and fees;

Lot Description Qty Total*
1 Coverage for BCDA domain bcda.gov.ph:

Google Workspace Business Starter Edition
Google Workspace Business Standard Edition

250 Lic
100 Lic

Php1,650,000.00

2 Coverage for SCRP subdomain scrp.bcda.gov.ph:

Google Workspace Business Starter Edition

50 Lic Php 205,000.00

TOTAL Php 1,855,000.00

WHEREAS, the BAC-G, through its Secretariat, advertised the Invitation to Bid on 06 August

2021 in the following:

a. DBM Philippine Government Electronic Procurement System (PhilGEPS);
b. BCDA Website; and
c. In a conspicuous place reserved for the purpose in the premises of BCDA.

WHEREAS, BAC-G issued bid bulletin No. BAC-G ES 2021-01 suspending all procurement
activities due to the declaration of Enhanced Community Quarantine (ECQ) in Metro Manila
and other parts of Island of Luzon from 06 August 2021 to 20 August 2021;

WHEREAS, on 21 August 2021, BAC-G issued Bid Bulletin No. BAC-G ES 2021-01, resuming all
procurement activities after the declaration of lesser quarantine restrictions, that is,
Modified ECQ, in Metro Manila, Laguna, and Bataan. Subsequently, BAC-G resumed all
bidding activities for this project;

WHEREAS, in response to the said advertisements, KOLLAB GURU GROUP, INC. bought the
bid documents;
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WHEREAS, on the scheduled Opening of Bids on 31 August 2021, KOLLAB GURU GROUP, INC.
submitted bid proposals for Lot 1 and Lot 2 for the PROCUREMENT OF ANNUAL
SUBSCRIPTION OF BCDA EMAIL SYSTEM;

WHEREAS, KOLLAB GURU GROUP, INC., having submitted the required eligibility documents,
was declared “eligible” for Lot 1 and Lot 2 of the project, thus, its financial proposals for
both lots were opened;

WHEREAS, KOLLAB GURU GROUP, INC., the lone “eligible” bidder submitted the following
financial bids for Lot 1 and Lot 2, inclusive of all applicable taxes and fees. The Detailed Bid
Evaluation Report is hereto attached as Annex “A”;

Lot Description ABC Financial Bid
1 Coverage for BCDA domain bcda.gov.ph Php1,650,000.00 Php1,501,114.50

2 Coverage for SCRP subdomain

scrp.bcda.gov.ph:

Php 205,000.00 Php143,942.50

TOTAL Php 1,855,000.00 Php1,645,057.00

WHEREAS, on 06-08 September 2021, the Technical Working Group of BAC-G (BAC-G TWG)
conducted post qualification of KOLLAB GURU GROUP, INC., to determine whether it
complies with, and is responsive to the requirements and conditions specified in the Bidding
Documents;

WHEREAS, after the conduct of post-qualification, careful examination, validation, and
verification of all the eligibility, technical and financial documents submitted by KOLLAB
GURU GROUP, INC., BAC-G declared the bid proposals of KOLLAB GURU GROUP, INC for Lot 1
and Lot 2 as Complying and Responsive. The Copy of Post Qualification Report is hereto
attached as Annex “B”;

NOW, THEREFORE, foregoing premises considered, we, the members of the BAC-G, hereby
RESOLVE, as it is hereby resolved, to recommend the following:

1. To declare KOLLAB GURU GROUP, INC., as the bidder with the Single Calculated and
Responsive Bid for Lot 1 and Lot 2 of the PROCUREMENT OF ANNUAL SUBSCRIPTION
OF BCDA EMAIL SYSTEM;

2. To award the Contracts for Lot 1 and Lot 2 of the project to KOLLAB GURU GROUP, INC.
with the total amount of One Million Six Hundred Forty-Five Thousand Fifty Seven
Pesos (Php1,645,057.00), inclusive of all applicable taxes and fees;

3. To issue the corresponding Notice of Award to KOLLAB GURU GROUP, INC. (Copy
Attached); and
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4. To direct the Information and Communications Technology Department (ICTD), being
the end-user unit, to furnish the BAC-G copies of the duly-conformed Notice of Award
and Notice to Proceed, and the duly-executed agreement/contract.

RESOLVED, at the BCDA Corporate Office, this 13 September 2021.

BIDS AND AWARDS COMMITTEE (BAC) FOR GOODS

JOSHUA M. BINGCANG
Chairperson

JOCELYN L. CANIONES SAMUEL JOHN L. VIDALLON
Vice Chairperson Member

CHRISTIAN  T. DULDULAO                          RITCHIE P. PACLIBAR
Member Member                         

Approved By:

AILEEN ANUNCIACION R. ZOSA
Executive Vice President
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VIRGIL M. ALVAREZ
Provisional Member
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“ANNEX A”



FOR THE CHAIRMAN AND MEMBERS OF THE BAC FOR GOODS

FROM : THE TECHNICAL WORKING GROUP

DATE : 01 September  2021

SUBJECT : Detailed Bid Evaluation Report on the Submitted Bid for the
Procurement of Annual Subscription of BCDA E-mail System

____________________________________________________________________________________________________________

I. Reference.

Pursuant to Section 32.2.1 of the Revised Implementing Rules and Regulations of Republic
Act No. 9184, the Technical Working Group (TWG) of the Bids and Awards Committee for
Goods (BAC-G) conducted a detailed evaluation of the submitted bid by first, determining
the eligibility of the participating bidder through their submitted documents and second,
determining the Calculated Bid considering both completeness of bid and arithmetical
correction of submitted financial bids.

II. Background

On 31 August, 2021, BAC-G conducted the Opening of Bids for the Procurement of
Annual Subscription of BCDA E-mail System. The BAC-G received a bid proposal from
the lone bidder, Kollab Guru Group Inc.

The eligibility and technical documents submitted by the Kollab Guru Group Inc. were
opened and passed all the required components of this procurement, thus, its financial
proposal was opened, found to be within the approved budget for the contract, and Kollab
Guru Group Inc was declared “Eligible”.

III. Findings.

The submitted bid proposal of the lone bidder was further evaluated to determine the
Single Calculated Bid, as required in the RIRR of RA 9184.

A. Eligibility Documents

A complete and detailed evaluation of the eligibility documents is shown below, as
Table1.
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Table 1.

ELIGIBILITY DOCUMENTS Kollab Guru Group Inc.

TAB  A PhilGEPS Certificate of Registration
under Platinum Membership (all
pages)

or Class “A” Documents:

● Registration Certificate;
● Mayor’s/Business Permit or its

Equivalent Document;
● Tax Clearance;
● Audited Financial Statements

In case the bidder opted to submit
their Class “A” Documents, the
Certificate of PhilGEPS Registration
(Platinum Membership) shall remain
as a post-qualification requirement to
be submitted in accordance with
Section 34.2 of the 2016 Revised IRR
of RA 9184

Platinum Membership
PhilGEPS Reference No:
2017061591531846197267
Validity: 23-Sept-2022

PASSED
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TAB B (FORM SF-G&S-19A) Statement of
all its ongoing government and
private contracts, including
contracts awarded but not yet
started, if any, whether similar or not
similar in nature and complexity to
the contract to be bid;

(FORM SF-G&S-19B) Statement of
Single Largest Completed Contract
(SLCC). Statement of government
and/or private contract similar in
nature to the contract to be bid
equivalent to at least fifty percent
(50%) of the ABC completed within
the last three (3) years (July 2018
to July 2021) from the date of
submission and receipt of bids
(Section IX, Bidding Forms)

The Statement of SLCC to be
submitted by the bidder shall attach
ANY of the following proof:
❖ end user’s acceptance; or
❖ official receipt of the last
payment received; or
❖ sales invoice

Statement of  All On-Going 
Contracts:

Amount of Outstanding Contracts 
Php3,775,861.07

SLCC:
Client: Department of Social Welfare 
and Development (DSWD)

Name of Contract: Managed Electronic 
Mail (Email) Services with Video 
Conferencing Solution

Contract Duration:
1 Year

Date of Contract: 28-Dec-2018

Contract Amount: Php18,531,484.00

Supported by:

Certificate of Services Rendered issued 
by DSWD dated 12-Apr-2019 and duly 
signed by Mr. Andrew 
Ambubuyog-Director IV, ICTMS;

Interoffice Memorandum, Subject: 
Email Certificate of Services Rendered 
dated 12-Apr-2019;

Contract between DSWD and Kollab 
Guru Group Inc. dated 28-Dec-2018

PASSED

TAB C Bid Security in ANY of the
following: (use Section IX, Bidding
Forms in case of Bid Securing
Declaration) or
Cash or cashier’s/manager’s check
issued by a Universal or Commercial

Bid Securing Declaration signed by the
bidder’s authorized representative,
Mr. Jonathan Kyle F. Ty and duly
notarized on 09-Aug-2021
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Bank; or
Bank draft/guarantee or irrevocable
letter of credit issued by a Universal
or Commercial Bank (2% of ABC); or
Surety Bond with a Certificate from
the Insurance Commission (5% of
the ABC)

PASSED

TAB D Conformity with the Technical
Specifications Compliance Form

The bidder stated “YES-COMPLIANT”
with all the requirements for this
project and duly signed by the bidder’s
authorized representative, Mr.
Jonathan Kyle F. Ty

PASSED

TAB E Conformity with the Schedule of
Requirements (use Section VI) duly
signed in every page by the principal
bidder or the bidder’s authorized
representative

Conformity with Schedule of
Requirements duly signed by the
bidder’s authorized representative, Mr.
Jonathan Kyle F. Ty

Delivery of the Goods is required on
the date of the expiration of the
current subscription or upon the
issuance of the Notice to Proceed,
whichever is later.

PASSED

TAB F Notarized Omnibus Sworn
Statement in accordance with
Section 25.3 of the 2016 Revised IRR
of RA 9184, and using the form
prescribed in Section VIII. Bidding
Forms

Note: The Omnibus Sworn
Statement shall be accompanied by
the duly notarized Special Power of
Attorney, Board/Partnership
Resolution, or Secretary’s Certificate,
whichever is applicable

Omnibus Sworn Statement signed by
the bidder’s authorized representative
-Mr. Jonathan Kyle F. Ty, duly notarized
on 09-Aug-2021 and Secretary’s
Certificate with Board Resolution No.
2021-04-001, signed by Mr. Herald M.
Uy de Baron-CEO & President duly
notarized on 06-Apr-2021

PASSED
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TAB G Latest Audited Financial
Statements, showing, among others,
the Supplier’s total and current
assets and liabilities, stamped
“received” by the BIR or it’s duly
accredited and authorized
institutions, for the preceding
calendar year which should not be
earlier than two (2) years from the
date of submission of bid

Audited Financial Statement for the
Year Ended December 31, 2020

Stamped “received” by the BIR on
29-Apr-2021

PASSED

TAB H Computation of Net Financial
Contracting Capacity (NFCC) in
accordance with ITB Clause 5
(Section IX, Bidding Forms) or a
Committed Line of Credit (CLC) from
a universal or commercial bank
which must be at least equal to 10%
of the ABC

NFCC (as computed)

Current Asset - Current Liabilities x 15
(multiplier) - List of All On-going

project (Outstanding)

Php 50,997,987.00 - 28,641,967.00  x
15 -3,775,861.07

Php 331,564,438.93

PASSED

TAB I If applicable, valid Joint Venture
Agreement (JVA)

N/A

Other documentary requirements under RA
No. 9184,

TAB J (For foreign bidders claiming by
reason of their country's extension

of reciprocal rights to Filipinos)
Certification from the relevant
government office of their country
stating that Filipinos are allowed to
participate in government
procurement activities for the same
item or product.

N/A

TAB K Certification from the DTI if the
Bidder claims preference as a
Domestic Bidder or Domestic Entity

N/A

REMARKS ELIGIBLE
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B. Financial Proposal

The Financial Proposal submitted by Kollab Guru Group Inc. is within the approved
budget for the contract set by BCDA and of the project’s bidding documents, as shown
below as Table 2.

Table 2

FINANCIAL PROPOSAL Kollab Guru Group Inc.

TAB L ABC: Php1,855,000.00 (inclusive of
VAT and all applicable taxes and fees)

Lot 1: Coverage for BCDA domain
bcda.gov.ph:
ABC Php1,650,000.00

Lot 2 :Coverage for SCRP
subdomain scrp.bcda.gov.ph:
ABC Php 205,000.00

Original of duly signed and
accomplished Financial Bid Form;
and, Original of duly signed and
accomplished Price Schedule/s

Total Bid Price in Figure:
Php1,645,057.00

Bid Price in Words:

One Million Six Hundred Forty Five
Thousand  and Fifty Seven Pesos Only

inclusive of VAT and all applicable taxes
and fees

Breakdown of Financial  Bid:

Lot 1: Php 1,501,114.50

Lot 2: Php 143,942.50

Total Bid Price: Php 1,645,057.00

REMARKS (The financial bids are within the
approved budget for the contract set by  BCDA)

Single Calculated Bid (SCB)

IV. Recommendations.

Based on the conducted detailed evaluation on the technical documents and financial
proposal submitted by the lone eligible bidder, the Technical Working Group recommends
the following:

1. To declare Kollab Guru Group Inc. as the sole bidder with the Single
Calculated Bid (SCB) for the Procurement of Annual Subscription of BCDA
E-mail System with a financial proposal amounting to One Million Six
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Hundred Forty Five Thousand and Fifty Seven Pesos Only
(Php1,645,057.00), inclusive of VAT and all applicable taxes and fees; and

2. To conduct post-qualification with Kollab Guru Group Inc. pursuant to RIRR of
RA 9184.

We submit the above cited information and evaluation to the Committee for
consideration.

The Technical Working Group

VICENTA M. NATIVIDAD DONALD G. TOLENTINO
TWG Member TWG Member

MA. LUISA  RODRIQUEZ ALEXANDER S. MIJARES
Provisional  Member Provisional  Member

ALMIRA S. CLARIANES
Head, TWG
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“ANNEX B”



FOR THE CHAIRMAN AND MEMBERS OF THE BAC FOR GOODS

From : THE TECHNICAL WORKING GROUP

Date : 10  September  2021

Subject : Report on Post Qualification Results for the Procurement of the
Annual Subscription of BCDA Email System

Reference.

Pursuant to the provisions in Section 34 of the Revised Implementing Rules and Regulations
(RIRR) of RA 9184, the Technical Working Group of the Bids and Awards Committee for Goods
(BAC-TWG) conducted a post qualification evaluation on 06-09 September 2021 to determine
whether the eligible bidder, Kollab Guru Group Inc. (KGGI), is compliant and responsive with
all the requirements and conditions specified in the bidding documents for the Procurement
of the Annual Subscription of BCDA Email System.

The post qualification activity covered the following:

I. Verification of the documents submitted against the original

The documents submitted as enumerated in the Checklist of Requirements, were verified
against the original copies. Based on our evaluation, the documents submitted are in
accordance with the requirements as they are true and faithful copies of the original
documents presented during the conduct of the post qualification.

Required Documents Kollab Guru Group Inc.

PhilGEPS Certificate of Registration under
Platinum Membership

Platinum Membership
PhilGEPS Reference No.
2017061591531846197267
Validity: 23-Sept-2022

(Valid Certificate of Platinum Membership
as verified by the TWG)

Registration certificate from Securities and
Exchange Commission (SEC)

SEC Certificate
Registration No. CS201412971
Registration Date: 03-Jul-2014

(Authentic copy as verified by the TWG)
Mayor’s/Business permit issued by the city or
municipality where the principal place of
business of the prospective bidder is located.

Mayor’s Permit No. 21-00596
Issued by the City of Mandaluyong
Valid until: 31-Dec-2021

(Authentic copy as verified by the TWG)
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Tax Clearance per E.O. 398, 2005, as finally
reviewed and approved by the Bureau of
Internal Revenue (BIR).

Tax Clearance Certificate

TCC No. 07B - 041 - 09-01-R1724 - 2021 -E
Date Issued:  01-Sept  2021
Valid until: 01-Sept-2022

Upon verification made by the TWG, the
latest Tax Clearance issued for Kollab Guru
Group Inc. is not yet posted on the BIR
website as of 10 September 2021.

To further validate and ascertain the Tax
Clearance submitted by Kollab, the TWG
called BIR RDO 41.

Upon verification with BIR RR 7B-Tax
Clearance Section through a phone call at
tel no. 8640-3145 loc.2422 last 10
September 2021, BIR confirmed that the
Tax Clearance Certificate is indeed legit
and that there are no tax deficiencies on
the part of  Kollab Guru Group Inc.

The TWG Conducted Performance Verification of the Clients of KGGI to ascertain submitted
documents, validate  performance and compliance to its contractual obligations.

On-going Contract/Project Amount of All On-Going Contracts:

Php3,775,861.07

Includes Contract with:

Client: Department of Finance (DOF)

Name of Contract: Procurement of Email
Management Service and online
Productivity Suite in the DOF for CY 2021

Contract Duration: 1 Year- Feb 3, 2021 to
Feb 2, 2022

Contract Amount: Php1,958,040.00

Supported by:

Notice of Award (NOA) dated 12 January
2021 signed by Mr. Bayani Agabin
(Undersecretary) and Mr. Mark Dennis Y.C.
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Joven (Undersecretary);

Notice to Proceed (NTP) dated 28 January
2021 signed by Mr. Bayani Agabin
(Undersecretary) and Mr. Mark Dennis Y.C.
Joven (Undersecretary)

and

Contract between DOF and Kollab Guru
Group Inc., duly notarized on 03-Feb-2021

Contract Validation and Performance
Verification:

Upon verification with Ms. Marianne
Angelica M. Nuque, Computer Programmer
II of IT Planning and Operations Division,
Department of Finance, Kollab Guru Group
Inc. (KGGI) is the current service provider
for their Email Management Service Project
2021. Ms. Nuque also states that KGGI
provides satisfactory email services to DOF
with completed deliverables and has no
issues with them. KGGI’s technical support
has always been consistently good.

Verification thru Email dated 08 Sept 2021
(please see attached copy at Annex D)

The information on this project was
posted in the official website of
Department of Finance (DOF)

Client: MAXICARE HEALTHCARE
CORPORATION

Name of Contract: Google Workspace
Subscription and Deployment for Maxicare
Healthcare Corporation (member of the
Equicom Group of Companies)

Contract Duration: 5 Years-June 23, 2017
to December 30, 2021
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Contract Amount: Php10,179,798.00,
Outstanding Value Amount: P 1,817,821.07

Supported by:

Purchase Order (PO) of MAXICARE
HEALTHCARE CORPORATION with
PO#00000000002736 dated 28 June 2017
amounting to Php10,179,798.00

and

Purchase Request (PR) of MAXICARE
HEALTHCARE CORPORATION with PR#
01070 dated 23 June 2017 amounting to P
10,179,798.00

Contract Validation and Performance
Verification:

Upon verification with Mr. Roberto P. Ang of
Maxicare Healthcare Corporation, Kollab
Guru Group Inc. (KGGI) has fulfilled all its
obligations under the contract and they
don't have any complaints on its services.
Their Equicom Group used to be a Microsoft
Enterprise end-users and they decided to
migrate to Google Suite in 2017. KGGI
helped them in migrating to the new
platform and has been invaluable and their
expertise has been proven and their
responsiveness is excellent.

Verification thru Email dated 06 September
2021 (please see attached copy at Annex D)
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Statement of Single Largest Completed
Contract (SLCC)

SLCC:
Client: Department of Social Welfare
and Development (DSWD)

Name of Contract: Managed Electronic Mail
(Email) Services with Video Conferencing
Solution

Contract Duration:
1 Year

Date of Contract: 28-Dec-2018

Contract Amount: Php18,531,848.00

Supported by:

Official Receipt No. 0805 issued to DSWD
dated 27 Sept 2019, Amounting to
17,187,951.41;

Certificate of Services Rendered issued by
DSWD dated 12-Apr-2019 and duly signed
by Mr. Andrew Ambubuyog-Director IV,
ICTMS;

Interoffice Memorandum, Subject: Email
Certificate of Services Rendered dated
12-Apr-2019;

Notice to Proceed dated 17 January 2019
signed by Mr. Jose Antonio R. Hernandez,
OIC of the Office of the Assistant Secretary
for OSEC Concerns; and

Contract between DSWD and Kollab Guru
Group Inc. dated 28-Dec-2018

Contract Validation and Performance
Verification:

Upon verification with Mr. Ben Renato M. De
Leon, Information Technology Officer II of
the Infrastructure Management Division,
the Kollab Guru Group, Inc. (KGGI) delivered
and implemented the services to the DSWD
as scheduled. And they have provided
needed technical assistance to the
Department resolving all encountered issues
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and concerns in Google applications and
services.

He also confirms the Completed Contract of
KGGI to the DSWD

Verification thru Email dated 08 September
2021  (please see attached copy at Annex D)

II. Compliance to Technical Requirements

Kollab Guru Group, Inc. stated “Yes-Compliant” to all our required specifications specified
in the Technical Specification Compliance Form of the Bidding Documents. In validating
and ascertaining all statements made in the documents, the bidder also submitted a
Detailed Statement of Compliance to Technical Specification of the Google Suite
attached hereto as “Annex A”.

Kollab Guru Group, Inc. also submitted a copy of Google Cloud Partner Certificate dated
30 March 2021, valid until 31 December 2021 and signed by Ms. Nina Harding, Channel
Chief (Global Partner Strategy & Programs Google Cloud). The document certifies that KGGI
is a Google Cloud Partner with a Premier Level status, the certificate also states all the
product and engagement model details and that KGGI is a current partner with all
mandatory requirements in the program.

KGGI also presented copies and documentation of the training that they are able to provide
for their clients as part of their compliance to their deliverables and terms of reference.

III. Financial Requirement Compliance

The eligible bidder has complied with the required financial requirements. Based on our
verification of their Audited Financial Statements for Year Ended 2020 (Stamped
“received” by the BIR dated on 29-Apr-2021), the following computations show that the
eligible bidder is financially liquid and in sound position to sustain the operating cash flow
requirement of the transaction.

COMPUTATIONS Kollab Guru Group Inc. (KGGI)
(in operation since 2014)

NET FINANCIAL CONTRACTING CAPACITY
(NFCC)

Formula:

NFCC = K (current asset – current liabilities) X 15
minus value of all outstanding works under

NFCC (as computed)

Current Asset - Current Liabilities x
15 (multiplier) - List of All On-going

project (Outstanding)

Php 50,997,987.00 - 28,641,967.00
X 15 -3,775,861.07
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ongoing contracts including awarded contracts
yet to be started Php 331,564,438.93

LIQUIDITY RATIO
Formula:

Current Ratio = Current Assets ÷ Current Liabilities

A current ratio that is better than 1 to 1 is
considered good. The higher the ratio, the better the
financial position of the company.

Php50,997,987.00 /
Php28,641,967.00

Current Ratio
1.78 to 1

STATEMENT OF COMPREHENSIVE INCOME/LOSS

Formula:
Income Less Expenses

Php 71,087,512.00 -
Php56,895,000.00

Net Income

Php14,192,512.00

IV. Other Requirements and Photo Documentation of conducted post qualification.

iv.1 The latest Income and Business Tax Returns for the last six (6) months
preceding the date of the bid submission were also submitted by KGGI during
the conduct of the post qualification evaluation:

❏ Monthly Value-Added Tax Declaration (Form 2550-M)
❏ Quarterly Value-Added Tax Return (Form 2550-Q); and
❏ Quarterly Income tax Return (Form 1702Q).

iv.2 KGGI is not “blacklisted” as verified in the list of “Blacklisted Suppliers as of 09
September 2021” of GPPB’s website, see attached as “Annex B”.

iv3 Photo documentation of post qualification conducted and the copies of Permits,
Licenses and Clearances, see attached as “Annex C”.

V. Findings and Recommendation

The Eligible bidder - Kollab Guru Group Inc. (KGGI) is legally, technically, and financially
capable to undertake this procurement, Hence, the TWG, recommends the approval of the
following:

1. To declare Kollab Guru Group Inc. (KGGI) as the Single Calculated and Responsive Bid
for the Procurement of Annual Subscription of BCDA E-mail System; and
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2. To award the contract to Kollab Guru Group Inc. (KGGI) with the amount of One
Million Six Hundred Forty Five Thousand Fifty Seven Pesos Only (Php
1,645,057.00) inclusive of VAT and all applicable taxes and fees for the Procurement
of Annual Subscription of BCDA E-mail System, broken down as follows:

Lot Particulars Amount

1 Coverage for BCDA domain bcda.gov.ph: Php1,501,114.50

2 Coverage for SCRP subdomain scrp.bcda.gov.ph: 143,942.50

Total Php 1,645,057.00

We submit the above cited information and evaluation to the Committee for
consideration.

The Technical Working Group

VICENTA M. NATIVIDAD DONALD G. TOLENTINO
TWG Member TWG Member

MA. LUISA M. RODRIGUEZ ALEXANDER S. MIJARES
Provisional  Member Provisional  Member

ALMIRA S. CLARIANES
Head, TWG
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ANNEX A

Detailed Statement of Compliance to Technical Specification of the Google Workspace

One (1) Year Subscription of Google Workspace Email Messaging System and
Collaboration Platform thru Cloud COMPLIANT NON-COMPLIANT

Google Workspace provider : Google Cloud Premier Partner in the Philippines YES

Platform: Cloud (can be accessed by any browser) YES

Lot 1 Google Workspace Subscription - Basic/Business Starter Edition YES

No. of Users: 250 users with the following coverage for BCDA domain
bcda.gov.ph: YES

Includes Gmail, Google Meet, Google Chat, Google Calendar, Google Drive,
Google Docs, Google Sheets, Google Slides, Google Forms, Google Keep,
Google Sites, Google Drawings, Google Tasks, Google Contacts, Google
Groups, Google Currents, Google Jamboard, Google Classroom, Google
Identity Platform, Google Admin, and Google Mobile Management YES

Includes 30 GB storage available for emails, files and documents YES

Includes Google Meet for up to 100 participants per call with in-call digital
whiteboarding YES

Includes 100% compliance to information security and data privacy
requirements for user access and data storage (information rights
management, multi-factor authentication, end-to-end encryption in
transit/at rest, mandatory password rules, security key enforcement, and
security dashboard) YES

Includes Google Workspace Admin console to centrally manage all your end
users and groups, application configuration, security settings, and
connected devices YES

Includes Mobile Device Management to remotely protect and manage
Android, iOS and other devices running the Chrome browser YES

Includes full platform accessibility across any device running on all major
desktop/mobile operating systems YES

Includes 99.9% availability with zero scheduled downtime and SLA
guarantee YES
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Includes 9x5 technical support for G Suite uptime and/or technical-related
issues across email, Google Chat, direct phone, and SMS YES

YES

Google Workspace Subscription - Business Standard Edition YES

No. of Users: 100 users with the following coverage for BCDA domain
bcda.gov.ph: YES

Includes Gmail, Google Meet, Google Chat, Google Calendar, Google Drive,
Google Docs, Google Sheets, Google Slides, Google Forms, Google Drawings,
Google Sites, Google Keep, Google Tasks, Google Contacts, Google Groups,
Google+, Google Jamboard, Google Classroom, Google Identity Platform, G
Suite Admin, G Suite Mobile Management, Google Cloud Search, Google
Vault, and G Suite Advanced Admin YES

Includes 2TB storage for emails, files and documents YES

Includes Google Meet Recording to access the full recording of Google Meet
calls from Google Drive YES

Includes Google Meet for up to 150 participants per call with in-call digital
whiteboarding, polling and Q&A, moderation controls (coming soon), hand
raising, and breakout rooms YES

Includes Google Shared Drives to easily manage files across teams and
departments within a shared work space YES

Includes Google Vault to manage, retain, search and export your
organization’s email and on-the-record chats as part of e-discovery,
archiving and legal hold requirements YES

Includes Google Cloud Search to centralize search for your organization
content anywhere within a Google Workspace account YES

Includes Google Advanced Admin expanding management and security
controls, and extending auditing and reporting capabilities of the Google
Workspace Admin Console YES

Includes Mobile Device Management to remotely protect and manage
Android, iOS and other devices running the Chrome browser YES

Includes 100% compliance to information security and data privacy
requirements for user access and data storage (information rights
management, multi-factor authentication, end-to-end encryption in
transit/at rest, mandatory password rules, security key enforcement, and

YES
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security dashboard)

Includes Google Workspace Admin console to centrally manage all your end
users and groups, application configuration, security settings, and
connected devices YES

Includes full platform accessibility across any device running on all major
desktop/mobile operating systems YES

Includes 99.9% availability with zero scheduled downtime and SLA
guarantee YES

Includes 9x5 technical support for Google Workspace uptime and/or
technical-related issues across email, Google Chat, and direct phone YES

Lot 2 Google Workspace Subscription - Basic/Business Starter Edition YES

No. of Users: 50 users with the following coverage for SCRP subdomain
scrp.bcda.gov.ph: YES

Includes Gmail, Google Meet, Google Chat, Google Calendar, Google Drive,
Google Docs, Google Sheets, Google Slides, Google Forms, Google Keep,
Google Sites, Google Drawings, Google Tasks, Google Contacts, Google
Groups, Google Currents, Google Jamboard, Google Classroom, Google
Identity Platform, Google Admin, and Google Mobile Management YES

Includes 30 GB storage available for emails, files and documents YES

Includes Google Meet for up to 100 participants per call with in-call digital
whiteboarding YES

Includes 100% compliance to information security and data privacy
requirements for user access and data storage (information rights
management, multi-factor authentication, end-to-end encryption in
transit/at rest, mandatory password rules, security key enforcement, and
security dashboard) YES

Includes Google Workspace Admin console to centrally manage all your end
users and groups, application configuration, security settings, and
connected devices YES

Includes Mobile Device Management to remotely protect and manage
Android, iOS and other devices running the Chrome browser YES

Includes full platform accessibility across any device running on all major
desktop/mobile operating systems YES
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Includes 99.9% availability with zero scheduled downtime and SLA
guarantee YES

Includes 9x5 technical support for G Suite uptime and/or technical-related
issues across email, Google Chat, direct phone, and SMS YES

Google Workspace training sessions: YES

1x 4-hour Google Workspace platform training session/s for select end
users in your organization YES

1x 4-hour Google Admin console technical training session/s for IT
administrators and support staff YES

Each training session can accommodate up to 25 participants to maximize
engagement YES

Includes a certificate of completion signed by a Google Workspace (G Suite)
Certified resource YES

Remote training and hands-on facilities will be provided by your
organization YES

Scope:
1. Assist for the maintenance of Google Workspace Email System.
2. Primary focal point for any matters concerning the email messaging and

collaboration platform.
3. Assist the schedule, actions, and issues/risks registers for the

duration of the maintenance of Google Workspace Email System.
4. Train the IT admin on updates of Google Workspace platform.
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GPPB BLACKLISTED ENTITIES AS OF 09 SEPTEMBER 2021 

 

# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

1 HARDHAT 

BUILDERS AND 

CONSTRUCTION 

SUPPLY 

PROVINCIAL 

GOVERNMENT 

OF DAVAO 

DEL NORTE 

PROCUREMENT OF 

HARDWARE MATERIALS 

FOR THE 

CONSTRUCTION OF 

POTABLE WATER 

SYSTEM (REVISED), 

BRGY. TIBUNGOL, 

PANABO CITY, DAVAO 

DEL NORTE 

Unsatisfactory progress in the 

delivery of the goods by the 

manufacturer, supplier or 

distributor arising from his 

fault or negligence and/or 

unsatisfactory or inferior 

quality of goods, as may be 

provided in the contract. 

One Year 

Blacklisting 

2020-09-16 - 

2021-09-16 

2 Nationware 

Marketing 

Services, Inc. 

National Power 

Corporation 

Supply and Delivery of Blade 

for Metal Cutting, Bi-Metal 

Bandsaw 

Failure or refusal, without 

justifiable reason, to accept 

the award and enter into 

contract or perform any and 

all acts necessary to the 

execution of the contract, in 

accordance with the bidding 

documents, after having been 

duly notified of the 

acceptance. 

One Year 

Blacklisting 

2020-09-24 - 

2021-09-24 

3 RALB 

CONSTRUCTION 

LAND 

TRANSPORTA

TION OFFICE - 

NATIONAL 

CAPITAL 

REGION 

Rehabilitation of Office 

Building at LTO Kaloocan 

District Office and Kaloocan 

Licensing Extension 

1. Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 2. Poor performance 

by the contractor or 

One Year 

Blacklisting 

2020-10-01 - 

2021-10-01 

ANNEX B



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

unsatisfactory quality and/or 

progress of work arising from 

his fault or negligence as 

reflected in the CPES rating 

sheet - Negative slippage of 

15%. 3. Poor performance by 

the contractor or 

unsatisfactory quality and/or 

progress of work arising from 

his fault or negligence as 

reflected in the CPES rating 

sheet - Quality of materials 

and workmanship not 

complying with the approved 

specifications. 

4 Naniwa Marine and 

Industrial Supply 

National Power 

Corporation 

Supply of Labor, Tools, 

Equipment and Materials for 

the Repair of Daihatsu 6DK-

32 Engine Crankshaft for 

Unit 2 of Jolo DPP 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

One Year 

Blacklisting 

2020-10-05 - 

2021-10-05 

5 Dent Precision 

Import Enterprise 

and Dental Services 

and JAC 

Automobile 

International 

Philippines, Inc., 

Joint Venture 

Department of 

Health - Office 

of the Secretary 

Procurement of Brand New 

Mobile Dental Vehicle under 

IB No. 2018-300 

Submission of bids that 

contain false information or 

falsified documents, or the 

concealment of such 

information in the Bids in 

order to influence the 

outcome of eligibility 

screening or any other stage 

of the public bidding. 

Two (2) Years 

Blacklisting 

2019-10-09 - 

2021-10-09 

6 D-THREE PEST 

MANAGEMENT 

SERVICES 

DEPARTMENT 

OF JUSTICE 

INVITATION TO BID - 

Termites and Pest Control 

Program for the Department 

of Justice 

Submission of eligibility 

requirements containing false 

information or falsified 

documents. 

One Year 

Blacklisting 

2020-10-12 - 

2021-10-12 

7 Mr. Raul B. 

Manuel - Project 

Manager, 2R 

Builder 

Nueva Vizcaya 

State University 

(NVSU) 

Construction of Academic 

Classrooms 

a. Incurrence of a Negative 

Slippage of 49-80% in the 

completion of the work after 

the contract time has expired 

due to the contractor`s fault 

and 

Two (2) Year 

Blacklisting 

2019-11-04 - 

2021-11-03 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

b. Failure of the Contractor to 

execute the works in 

accordance with the contract, 

and persistently or fllagrantly 

neglecting to carry out its 

obligations under the 

contract. 

8 P.P. GOLINGAY 

CONSTRUCTION 

Bureau of Fire 

Protection 

Region 6 

Construction of Typical Fire 

Station for BFP6 Madalag, 

Province of Aklan 

Poor performance by the 

contractor or unsatisfactory 

quality and/or progress of 

work arising from his fault or 

negligence as reflected in the 

CPES rating sheet - Negative 

slippage of 15%. 

One Year 

Blacklisting 

2020-11-09 - 

2021-11-08 

9 A.S. AQUA-AGRI 

PRODUCTS AND 

ENTERPRISES 

PHILIPPINE 

CARABAO 

CENTER 

SUPPLY AND DELIVERY 

OF 

CROSSBRED/PUREBRED 

BUFFALOES (250 HEADS) 

REBID PCC-USM 

16 Unsatisfactory progress in 

the delivery of the goods by 

the manufacturer, supplier or 

distributor arising from his 

fault or negligence and/or 

unsatisfactory or inferior 

quality of goods, as may be 

provided in the contract. 

One Year 

Blacklisting 

2020-11-10 - 

2021-11-09 

10 Vinhar 

Construction and 

Marketing 

Bataan General 

Hospital and 

Medical Center 

Construction of Five-Storey 

Multi-Specialty Building 

(Phase II) 

1. Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract; 2. Poor performance 

by the contractor or 

unsatisfactory quality and/or 

progress of work arising from 

his fault or negligence as 

reflected in the CPES rating 

sheet - Quality of materials 

and workmanship not 

complying with the approved 

specifications; and 3. Willful 

or deliberate abandonment or 

non-performance of the 

project or contract by the 

contractor resulting to 

substantial breach thereof 

One Year 

Blacklisting 

2020-11-27 - 

2021-11-26 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

without lawful and/or just 

cause. 

11 Benguet Builders DEPARTMENT 

OF 

TRANSPORTA

TION 

Construction of the Covered 

Walkway in the DOTr 

Compound 

Poor performance by the 

contractor or unsatisfactory 

quality and/or progress of 

work arising from his fault or 

negligence as reflected in the 

CPES rating sheet - Negative 

slippage of 15%. Willful or 

deliberate abandonment or 

non-performance of the 

project or contract by the 

contractor resulting to 

substantial breach thereof 

without lawful and/or just 

cause. 

One Year 

Blacklisting 

2020-11-28 - 

2021-11-28 

12 B.C. Cuerpo 

Construction 

Corporation 

Zamboanga City 

State Polytechnic 

College 

1) Construction of 

Engineering Building 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

One Year 

Blacklisting 

2020-12-01 - 

2021-11-30 

13 B.C. Cuerpo 

Construction 

Corporation 

Zamboanga City 

State Polytechnic 

College 

Refitting of Garments and 

Textile Shop Laboratory 

Classrooms 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

One Year 

Blacklisting 

2020-12-01 - 

2021-11-30 

14 WELMARY 

CONSTRUCTION 

AND SUPPLY 

DEPARTMENT 

OF 

TRANSPORTA

TION 

RENOVATION OF DOTr 

CANTEEN 

Poor performance by the 

contractor or unsatisfactory 

quality and/or progress of 

work arising from his fault or 

negligence as reflected in the 

CPES rating sheet - Negative 

slippage of 15%. Willful or 

One Year 

Blacklisting 

2020-12-01 - 

2021-12-01 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

deliberate abandonment or 

non-performance of the 

project or contract by the 

contractor resulting to 

substantial breach thereof 

without lawful and/or just 

cause. 

15 WELMARY 

CONSTRUCTION 

AND SUPPLY 

DEPARTMENT 

OF 

TRANSPORTA

TION 

PROPOSED STORAGE 

EXTENSION OF DOTr 

CLARK OFFICES (2523, 

2528, 2529 AND 2532) 

Poor performance by the 

contractor or unsatisfactory 

quality and/or progress of 

work arising from his fault or 

negligence as reflected in the 

CPES rating sheet - Negative 

slippage of 15%. 

One Year 

Blacklisting 

2020-12-01 - 

2021-12-01 

16 Biclat Agrarian 

Reform Multi-

Purpose 

Cooperative 

Department of 

Education - 

National Capital 

Region 

Supply and Delivery of 

School Furniture under the 

CY 2018 Basic Education 

Facilities Fund 

Unsatisfactory progress in the 

delivery of the goods by the 

manufacturer, supplier or 

distributor arising from his 

fault or negligence and/or 

unsatisfactory or inferior 

quality of goods, as may be 

provided in the contract. 

One Year 

Blacklisting 

2020-12-01 - 

2021-12-01 

17 Bongabong 

Coconut Farmers 

Multi-Purpose 

Cooperative 

Department of 

Education - 

National Capital 

Region 

Supply and Delivery of 

School Furniture under the 

CY 2018 Basic Education 

Facilities Fund 

Unsatisfactory progress in the 

delivery of the goods by the 

manufacturer, supplier or 

distributor arising from his 

fault or negligence and/or 

unsatisfactory or inferior 

quality of goods, as may be 

provided in the contract. 

One Year 

Blacklisting 

2020-12-01 - 

2021-12-01 

18 Bongabong 

Coconut Farmers 

Multi-Purpose 

Cooperative 

Department of 

Education - 

National Capital 

Region 

Supply and Delivery of TVL 

Tools and Equipment 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

One Year 

Blacklisting 

2020-12-01 - 

2021-12-01 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

19 Sitio Caldo Multi-

Purpose 

Cooperative 

Department of 

Education - 

National Capital 

Region 

Supply and Delivery of 

School Furniture under the 

CY 2018 Basic Education 

Facilities Fund 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

One Year 

Blacklisting 

2020-12-01 - 

2021-12-01 

20 CJDS Enterprise Procurement 

Service - 

Department of 

Budget and 

Management 

Supply and Delivery of 

Various Janitorial Supplies 

for the Procurement Service 

under Public Bidding No. 18-

270-7 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

One Year 

Blacklisting 

2020-12-23 - 

2021-12-23 

21 911 Alarm, Inc. Procurement 

Service - 

Department of 

Budget and 

Management 

Supply and Delivery of Fire 

Coats and Trousers for the 

Bureau of Fire Protection 

under Public Bidding No. 16-

098-3 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

One Year 

Blacklisting 

2020-12-23 - 

2021-12-23 

22 Joint Venture of 

Integrated Energy 

Systems & 

Resources, Inc. and 

Unimasters 

Conglomeration 

Incorporated 

Procurement 

Service - 

Department of 

Budget and 

Management 

Supply and Delivery of 

Testing Kits for COVID-19 

Response for the Department 

of Health (DOH) under RFO 

No. MDC-RFO-20-03-91 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

One Year 

Blacklisting 

2020-12-23 - 

2021-12-23 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

23 Tomas B. 

Binbinon, Jr., 

Project Manager, 

Sharysu Builders 

and Marketing 

Nueva Vizcaya 

State University 

(NVSU) 

Construction of Training 

Center Annex Building 

(Bayombong Campus) 

a.) Incurrence of a negative 

slippage of 33.76% in the 

completion of the work, after 

the contract time has expired 

due to the contractor`s fault; 

and b.) Failure of the 

contractor to execute the 

works in accordance with the 

contract, and persistently or 

fragrantly neglecting to carry 

out its obligations under the 

contract. 

Two (2) Years 

Blacklisting 

2019-12-26 - 

2021-12-25 

24 Tomas B. 

Binbinon, Jr., 

Project Manager, 

Sharysu Builders 

and Marketing 

Nueva Vizcaya 

State University 

(NVSU) 

Repair of Existing REBD 

Left Wing (Bayombong 

Campus) 

a.) Incurrence of a negative 

slippage of 51.98% in the 

completion of the work, after 

the contract time has expired 

due to the contractor`s fault; 

and b.) Failure of the 

contractor to execute the 

works in accordance with the 

contract, and persistently or 

fragrantly neglecting to carry 

out its obligations under the 

contract. 

Two (2) Years 

Blacklisting 

2019-12-26 - 

2021-12-25 

25 BERLYN 

ENTERPRISES 

PHIIPPINE 

COAST 

GUARD 

Supply, Delivery and 

Installation of Nineteen (19) 

Lighted Navigational Buoys 

in Toledo Port, Roxas Port 

and Kalayaan Group of 

Islands 

a) Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract; b) Unsatisfactory 

progress in the delivery of the 

goods by the manufacturer, 

supplier or distributor arising 

from his fault or negligence 

and/or unsatisfactory or 

inferior quality of goods, as 

may be provided in the 

contract. 

One Year 

Blacklisting 

2021-01-14 - 

2022-01-14 

26 INFINITE 

POWERTECH 

SCIENTIFIC 

DEPARTMENT 

OF 

EDUCATION 

Supply, Delivery, 

Installation, Testing, 

Commissioning and Training 

for Various Tools and 

Equipment for Region III 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

One Year 

Blacklisting 

2021-01-18 - 

2022-01-18 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

EQUIPMENT 

SALES 

REGIONAL 

OFFICE 3 

Technical-Vocational-

Livelihood (TVL) Programs 

of TVL Senior High Schools 

- Lot 4 (Beauty and Wellness 

Machines) 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

27 A.C. Ong 

Consulting Inc. 

Subic Bay 

Metropolitan 

Authority 

Consultancy Services for the 

Preparation of Detailed 

Engineering Design for 

Various Tourism Projects 

Poor performance by the 

consultant of his services 

arising from his fault or 

negligence – Defective 

design resulting in substantial 

corrective works in design 

and/or construction. 

One Year 

Blacklisting 

2021-01-21 - 

2022-01-21 

28 ITP Construction, 

Inc., Guangxi 

Hydroelectric 

Construction 

Bureau Co., 

National 

Irrigation 

Administration - 

Central OFfice 

Contract No. R3-BBMPIID-

C-6, Construction of Balog-

Balog Storage Dam and its 

Appurtenant Structures under 

the Balog-Balog 

Multipurpose Project - Phase 

II 

14. Failure by the contractor 

to fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 35. Grounds for 

Termination of Contracts 

under Annex "I" of the 

Revised IRR of RA 9184. 

The Contractor does not 

actually have on the project 

site the minimum essential 

equipment listed on the Bid 

necessary to prosecute the 

works in accordance with the 

approved work plan and 

equipment deployment 

schedule as required for the 

project. 

One Year 

Blacklisting 

2021-01-28 - 

2022-01-27 

29 Joint Venture of 

ARN Builders Inc. 

and IServe 

Customer 

Management 

Solutions 

(ISERVE) Inc., 

ARN Builders Inc, 

IServe Customer 

Management 

University of the 

Philippines 

Construction of UP Diliman 

Swimming Pool and Stadium. 

1) Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 2) Assignment and 

One Year 

Blacklisting 

2021-02-03 - 

2022-02-03 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

Solutions 

(ISERVE) Inc 

subcontracting of the contract 

or any part thereof or 

substitution of key personnel 

named in the proposal 

without prior written 

approval by the procuring 

entity. 3) Willful or deliberate 

abandonment or non-

performance of the project or 

contract by the contractor 

resulting to substantial breach 

thereof without lawful and/or 

just cause. 4) Other violation: 

(Specify) Poor performance 

by the contractor or 

unsatisfactory quality and/or 

progress of work arising from 

his fault or negligence as 

reflected in the Performance 

Rating of the Project 

Management Office of the 

University of the Philippines 

- Negative slippage of 15%. 

30 GREEN ASIA 

CONSTRUCTION 

AND 

DEVELOPMENT 

CORPORATION 

National 

Irrigation 

Administration - 

Central OFfice 

Contract No. CMIPP2-C-

U4R Rehabilitation / 

Improvement of Lateral "C" 

(Sta. 8+955.90 - Sta. 

13+902.95), Lateral "C" 

Extension (Sta. 0+000 - Sta. 

17+412.37) Lateral "Cx-3" 

and Construction /or 

Modification of Related 

Structures Including 

Fabrication, Supply, 

Delivery, Installation and 

Commissioning of Steel 

Gates 

14. Failure by the contractor 

to fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 35. Grounds for 

Termination of Contracts 

under Annex "I" of the 

Revised IRR of RA 9184. 

The Contractor incurred 

negative slippage of fifteen 

percent (15%) or more in 

accordance with Presidential 

Decree 1870 

One Year 

Blacklisting 

2021-02-08 - 

2022-02-07 

31 Kaisa Consulting 

Company, Inc. and 

Polaris Consulting 

and Services 

Limited 

Development 

Bank of the 

Philippines 

Procurement, Customization 

and Implementation of an 

Integrated Core Banking 

Solution for the Development 

Bank of the Philippines 

14 Failure by the contractor 

to fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

One Year 

Blacklisting 

2021-02-16 - 

2022-02-15 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

the implementation of the 

contract. 15 Assignment and 

subcontracting of the contract 

or any part thereof or 

substitution of key personnel 

named in the proposal 

without prior written 

approval by the procuring 

entity. 16 Unsatisfactory 

progress in the delivery of the 

goods by the manufacturer, 

supplier or distributor arising 

from his fault or negligence 

and/or unsatisfactory or 

inferior quality of goods, as 

may be provided in the 

contract. 17 Poor 

performance by the 

consultant of his services 

arising from his fault or 

negligence - Defective design 

resulting in substantial 

corrective works in design 

and/or construction. 18 Poor 

performance by the 

consultant of his services 

arising from his fault or 

negligence - Failure to deliver 

critical outputs due to 

consultant’s fault or 

negligence. 19 Poor 

performance by the 

consultant of his services 

arising from his fault or 

negligence - Specifying 

materials which are 

inappropriate, substandard, or 

way above acceptable 

standards. 23 Willful or 

deliberate abandonment or 

non-performance of the 

project or contract by the 

contractor resulting to 

substantial breach thereof 

without lawful and/or just 

cause. 24 The contractor has 

engaged, before or during 

implementation of the 

contract, in unlawful deeds 

and behaviors relative to 

contract acquisition and 

implementation as 

enumerated in Section III.D. 

of the Guidelines on 

Termination of Contracts. 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

32 TJTF Trading University of the 

Philippines 

Supply and Delivery of Ten 

(10) Units Branded Laptop 

1) Failure of the contractor, 

due solely to his fault or 

negligence, to mobilize and 

start work or performance 

within the specified period in 

the Notice to Proceed 

(“NTP”). 2) Failure by the 

contractor to fully and 

faithfully comply with its 

contractual obligations 

without valid cause, or failure 

by the contractor to comply 

with any written lawful 

instruction of the procuring 

entity or its representative(s) 

pursuant to the 

implementation of the 

contract. 3) Unsatisfactory 

progress in the delivery of the 

goods by the manufacturer, 

supplier or distributor arising 

from his fault or negligence 

and/or unsatisfactory or 

inferior quality of goods, as 

may be provided in the 

contract. 

One Year 

Blacklisting 

2021-02-16 - 

2022-02-15 

33 Infinite Powertech 

Scientific 

Equipment Sales 

Department of 

Education - 

Schools Division 

of Negros 

Oriental 

FY 2018 Provision of Tools 

and Equipment for TVL 

Programs of TVL SHS, Lots 

1 to 4 

a. Failure of the contractor, 

due solely to his fault or 

negligence, to mobilize and 

start work or performance 

within the specified period in 

the Notice to Proceed 

(“NTP”).; and b. Failure by 

the contractor to fully and 

faithfully comply with its 

contractual obligations 

without valid cause, or failure 

by the contractor to comply 

with any written lawful 

instruction of the procuring 

entity or its representative(s) 

pursuant to the 

implementation of the 

contract. 

One Year 

Blacklisting 

2021-03-04 - 

2022-03-04 

34 Apo Philtrade and 

Trading Services, 

Inc. (APTSI) 

Philippine Navy Continuous Maintenance 

Availability (CMAV) of 

LS551 

Termination of the contract in 

part due to default pursuant to 

section III (A)(a), Annex I, 

RIRR of RA 9184 

Two (2) Years 

Blacklisting 

2020-03-18 - 

2022-03-18 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

(Guidelines on the 

Termination of Contract) 

35 JO Builders Office of the 

ACofAS for 

Logistics, A-4, 

Headquarters 

Philippine Air 

Force, Armed 

Forces of the 

Philippines 

PAF Contract Nr PAFPC-

CDS-18-231, for the Repair 

and Renovation of BOQ–1 

#9004-01 at EAAB in the 

amount of Four Million One 

Hundred Fifteen Thousand 

Pesos only 

(PhP4,115,000.00). 

The contractor abandoned the 

project and with an 

accumulated negative 

slippage of 98.909%. 

Two (2) Years 

Blacklisting 

2020-03-19 - 

2022-03-19 

36 ANISCO 

CONSTRUCTION 

& SUPPLY 

Philippine 

Science High 

School - 

MIMAROPA 

Region Campus 

Implementation of the 

Project: Construction of 

Sports Facilities, 

Implementation of the 

Project: Site Development 

Submission of eligibility 

requirements containing false 

information or falsified 

documents. Submission of 

Bids that contain false 

information or falsified 

documents, or the 

concealment of such 

information in the Bids in 

order to influence the 

outcome of eligibility 

screening or any other stage 

of the public bidding. 

One Year 

Blacklisting 

2021-03-24 - 

2022-03-24 

37 Blackwater 

Philippines 

Security Solutions 

Inc. 

Authority of the 

Freeport Area of 

Bataan 

Security Services for AORs I 

-V 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

One Year 

Blacklisting 

2021-04-05 - 

2022-04-04 

38 TWIN DRAGON 

CONSTRUCTION 

Philippine 

Science High 

School - 

MIMAROPA 

Region Campus 

Implementation of the 

Project: Site Development 

Submission of eligibility 

requirements containing false 

information or falsified 

documents. Submission of 

Bids that contain false 

information or falsified 

documents, or the 

concealment of such 

information in the Bids in 

order to influence the 

outcome of eligibility 

One Year 

Blacklisting 

2021-04-28 - 

2022-04-28 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

screening or any other stage 

of the public bidding. 

39 LICHT 

INDUSTRIAL 

CORPORATION 

PHILIPPINE 

AIR FORCE 

PRpOCUREME

NT CENTER 

PAFPC-CDS-20-126 

Procurement of Generators 

Set Type 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

One Year 

Blacklisting 

2021-05-14 - 

2022-05-14 

40 Zarepath 

Construction and 

Supply 

Bureau of Jail 

Management and 

Penology - 

Region V 

Construction of Jail Building 

at Masbate City Jail 

1. Poor performance by the 

contractor or unsatisfactory 

quality and/or progress of 

work arising from his fault or 

negligence as reflected in the 

CPES rating sheet - Negative 

slippage of 15%; and 2. 

Willful or deliberate 

abandonment or non-

performance of the project or 

contract by the contractor 

resulting to substantial breach 

thereof without lawful and/or 

just cause. 

One Year 

Blacklisting 

2021-06-28 - 

2022-06-28 

41 Herbana Builders 

and Supply 

Bureau of Jail 

Management and 

Penology - 

Region V 

Construction of Jail Building 

Annex Phase 2 at Naga City 

District Jail 

-Poor performance by the 

contractor or unsatisfactory 

quality and/or progress of 

work arising from his fault or 

negligence as reflected in the 

CPES rating sheet-Negatice 

Slippage of 15%; and - 

Willful or deliberate 

abandonment or non-

performance of the project or 

contract by the contractor 

resulting to substantial breach 

thereof without lawful and/or 

just cause. 

One Year 

Blacklisting 

2021-07-08 - 

2022-06-28 

42 Herbana Builders 

and Supply 

Bureau of Jail 

Management and 

Construction of Jail Building 

Annex at Pioduran Municipal 

Jail 

1. Poor performance by the 

contractor or unsatisfactory 

quality and/or progress of 

work arising from his fault or 

One Year 

Blacklisting 

2021-07-08 - 

2022-06-28 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

Penology - 

Region V 

negligence as reflected in the 

CPES rating sheet-Negative 

Slippage of 15%; and 2. 

Willful or deliberate 

abandonment or non-

performance of the project or 

contract by the contractor 

resulting to substantial breach 

thereof without lawful and/or 

just cause. 

43 CDJ BULIDERS & 

CONSTRUCTION 

SUPPLIES 

BUREAU OF 

FIRE 

PROTECTION- 

NATIONAL 

CAPITAL 

REGION 

REPAIR/IMPROVEMENT 

OF PATEROS MUNICIPAL 

FIRE STATION (PHASE II), 

NCR 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract; Poor performance 

by the contractor or 

unsatisfactory quality and/or 

progress of work arising from 

his fault or negligence as 

reflected in the CPES rating 

sheet - Negative slippage of 

15%; and Willful or 

deliberate abandonment or 

non-performance of the 

project or contract by the 

contractor resulting to 

substantial breach thereof 

without lawful and/or just 

cause. 

One Year 

Blacklisting 

2021-07-07 - 

2022-07-07 

44 J. Corpuz Builders University of the 

Philippines 

Proposed Renovation of 

Fonacier Hall Phase 2 

1. Failure of the contractor, 

due solely to his fault or 

negligence, to mobilize and 

start work or performance 

within the specified period in 

the Notice to Proceed 

(“NTP”). 2. Failure by the 

contractor to fully and 

faithfully comply with its 

contractual obligations 

without valid cause, or failure 

by the contractor to comply 

with any written lawful 

instruction of the procuring 

entity or its representative(s) 

pursuant to the 

One Year 

Blacklisting 

2021-07-15 - 

2022-07-14 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

implementation of the 

contract. 3. Willful or 

deliberate abandonment or 

non-performance of the 

project or contract by the 

contractor resulting to 

substantial breach thereof 

without lawful and/or just 

cause. 4. The contractor has 

engaged, before or during 

implementation of the 

contract, in unlawful deeds 

and behaviors relative to 

contract acquisition and 

implementation as 

enumerated in Section III.D. 

of the Guidelines on 

Termination of Contracts. 

45 Fix and Care Ref 

and Aircon 

Services, Inc. 

University of the 

Philippines 

Supply Delivery, Installation, 

Testing and Commissioning 

of Air-conditioning Units 

1) Failure of the contractor, 

due solely to his fault or 

negligence, to mobilize and 

start work or performance 

within the specified period in 

the Notice to Proceed 

(“NTP”). 2) Failure by the 

contractor to fully and 

faithfully comply with its 

contractual obligations 

without valid cause, or failure 

by the contractor to comply 

with any written lawful 

instruction of the procuring 

entity or its representative(s) 

pursuant to the 

implementation of the 

contract. 3) Willful or 

deliberate abandonment or 

non-performance of the 

project or contract by the 

contractor resulting to 

substantial breach thereof 

without lawful and/or just 

cause. 4) The contractor has 

engaged, before or during 

implementation of the 

contract, in unlawful deeds 

and behaviors relative to 

contract acquisition and 

implementation as 

enumerated in Section III.D. 

of the Guidelines on 

Termination of Contracts. 

One Year 

Blacklisting 

2021-08-05 - 

2022-08-04 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

46 Lakas Agritech 

Marketing 

Office of Civil 

Defense 

Supply and Delivery of 

Emergency Shelter Materials 

(Tarpaulin) 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 

One Year 

Blacklisting 

2021-08-11 - 

2022-08-11 

47 DUBC CONST 

CORP. 

LGU-General 

Santos City 

19CW-GSC-038 Road 

Concreting of National Hi-

way to Purok Estrella, 

Barangay Calumpang, 

General Santos City 

Poor performance by the 

contractor or unsatisfactory 

quality and/or progress of 

work arising from his fault or 

negligence as reflected in the 

CPES rating sheet - Negative 

slippage of 15%. 

One Year 

Blacklisting 

2021-08-17 - 

2022-08-16 

48 ISULAN ECT 

CONSTRUCTION 

& GEN. 

MERCHANDISE 

INC. 

LGU-General 

Santos City 

18NCW-GSC-002 

REHABILITATION / 

IMPROVEMENT OF 

WATER SYSTEM AT 

HALL OF JUSTICE, BRGY. 

LAGAO, GENERAL 

SANTOS CITY 

Poor performance by the 

contractor or unsatisfactory 

quality and/or progress of 

work arising from his fault or 

negligence as reflected in the 

CPES rating sheet - Negative 

slippage of 15%. 

One Year 

Blacklisting 

2021-08-24 - 

2022-08-23 

49 IYADA 

BUILDERS AND 

ENTERPRISES 

LGU-General 

Santos City 

18CW-GSC-060 

CONSTRUCTION OF 

FOUNDING MAYORS 

LANDMARK, JUNCTION 

OF SANTIAGO BLVD., 

ROYECA BLVD., P. 

ACHARON BLVD., IN 

BRGY. BULA AND BRGY. 

DAD. SOUTH, GENERAL 

SANTOS CITY 

Poor performance by the 

contractor or unsatisfactory 

quality and/or progress of 

work arising from his fault or 

negligence as reflected in the 

CPES rating sheet - Negative 

slippage of 15%. 

One Year 

Blacklisting 

2021-08-24 - 

2022-08-23 

50 JTA Builders Aklan State 

University 

3-STOREY TOURISM 

DEVELOPMENT CENTER 

BUILDING AT ASU-

IBAJAY CAMPUS 

Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

Two Year 

Blacklisting 

2020-08-28 - 

2022-08-27 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

contract. Willful or deliberate 

abandonment or non-

performance of the project or 

contract by the contractor 

resulting to substantial breach 

thereof without lawful and/or 

just cause. Negative slippage 

of 192.50% as of September 

2, 2019. Non-deployment of 

committed equipment listed 

in the Bid and in accordance 

with the approved work plan 

and equipment deployment 

schedule. 

51 Markmedia 

Solutions.com 

PhilHealth 

Regional Office 

CAR 

Procurement of Various 

PhilHealth Collaterals per Job 

Order No. J-20-006 dated 

October 26, 2020 

Unsatisfactory progress in the 

delivery of the goods by the 

manufacturer, supplier or 

distributor arising from his 

fault or negligence and/or 

unsatisfactory or inferior 

quality of goods, as may be 

provided in the contract. 

One Year 

Blacklisting 

2021-09-06 - 

2022-09-05 

52 UYG 

CONSTRUCTION, 

INC. 

Province of 

Antique 

IB No. K-2020-025 (SC) 

Construction of Multi-

purpose Center/Evacuation 

Center, etc. 

1. Submission of eligibility 

requirements containing false 

information or falsified 

documents. 2. Submission of 

Bids that contain false 

information or falsified 

documents, or the 

concealment of such 

information in the Bids in 

order to influence the 

outcome of eligibility 

screening or any other stage 

of the public bidding. 

Two Year 

Blacklisting 

2020-10-15 - 

2022-10-15 

53 JTA BUILDERS, 

INC 

Aklan State 

University 

Construction of Library and 

Information Center Building 

1. Failure by the contractor to 

fully and faithfully comply 

with its contractual 

obligations without valid 

cause, or failure by the 

contractor to comply with any 

written lawful instruction of 

the procuring entity or its 

representative(s) pursuant to 

the implementation of the 

contract. 2. Poor performance 

by the contractor or 

unsatisfactory quality and/or 

Two Year 

Blacklisting 

2020-11-12 - 

2022-11-11 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

progress of work arising from 

his fault or negligence as 

reflected in the CPES rating 

sheet -Negative slippage of 

230% as of July 8, 2020. 3. 

Willful or deliberate 

abandonment or non-

performance of the project or 

contract by the contractor 

resulting to substantial breach 

thereof without lawful and/or 

just cause. 

54 HF Enterprises Bureau of Fire 

Protection 

Region 6 

Construction of San Jose Fire 

Station Building; and 

Construction of Barotac 

Viejo Fire Station Building 

Submission of eligibility 

requirements containing false 

information or falsified 

documents; and Submission 

of Bids that contain false 

information or falsified 

documents, or the 

concealment of such 

information in the Bids in 

order to influence the 

outcome of eligibility 

screening or any other stage 

of the public bidding. 

Two Year 

Blacklisting 

2020-12-01 - 

2022-11-30 

55 MMEEN 

Construction 

Department of 

Budget and 

Management 

Replacement of Tiles and 

Repainting of the Interior 

Walls and Finishes of Budget 

Information Training Service 

Office 

Submission of Bids that 

contain false information or 

falsified documents, or the 

concealment of such 

information in the Bids in 

order to influence the 

outcome of eligibility 

screening or any other stage 

of the public bidding. 

Two Year 

Blacklisting 

2021-03-10 - 

2023-03-10 

56 MMEEN 

Construction 

Department of 

Budget and 

Management 

Replacement of Tiles and 

Repainting of the Interior 

Walls and Finishes of Budget 

and Management Bureau-B 

Office 

Submission of Bids that 

contain false information or 

falsified documents, or the 

concealment of such 

information in the Bids in 

order to influence the 

outcome of eligibility 

screening or any other stage 

of the public bidding. 

Two Year 

Blacklisting 

2021-03-24 - 

2023-03-23 



# Blacklisted Entity 

Procuring 

Entity Project Offense/s Sanction/s 

Period of 

Suspension 

57 See Manufacturing 

Contractor 

Department of 

Budget and 

Management 

Supply and Delivery of 

Furniture and Fixtures for the 

DBM Arcache Building 

Failure, refusal, or unable to 

post the required 

Performance Security within 

the period stipulated in the 

2016 Revised IRR of 

Republic Act No. 9184 

Two Year 

Blacklisting 

2021-05-27 - 

2023-05-26 
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