

CONSTRUCTION OF 21-UNITS ASEAN SUMMIT  
VILLAS

**DAYWORK RATES FOR MATERIALS,  
LABOR AND EQUIPMENT**



## DAYWORKS SCHEDULE

### MATERIALS

Construction of 21-Units ASEAN Summit Villas

NO.	TYPE OF MATERIALS	UNIT	RATE
1	Cement	Bag	
2	Fine Aggregate	Cu.m.	
3	Coarse Aggregate	Cu.m.	
4	Reinforcing Steel Bars	Kg.	
5	Coco Lumber	Bd.ft.	
6	Assorted CWN	Kg.	
7	G.I. Tie Wire, Ga. 16	Kg.	
8	Plywood	piece	

## DAYWORKS SCHEDULE

### EQUIPMENT

Construction of 21-Units ASEAN Summit Villas

NO.	TYPE OF EQUIPMENT	UNIT	RATE
1	Concrete Mixer, 1 Bagger	Hour	
2	Excavator, 0.5 cu.m.	Hour	
3	Concrete Vibrator	Hour	
4	Rough Terrain Crane, 10 tonner	Hour	
5	Utility Truck	Hour	
6	Roller, 1 tonner	Hour	
7	Bar Cutter	Hour	