

LAND DEVELOPMENT OF THE 21-UNITS ASEAN
SUMMIT VILLAS

**DAYWORK RATES FOR MATERIALS,
LABOR AND EQUIPMENT**

DAYWORKS SCHEDULE

MATERIALS

Land Development of the 21-Units ASEAN Summit Villas

NO.	TYPE OF MATERIALS	UNIT	RATE
1	Cement	Bag	
2	Fine Aggregate	Cu.m.	
3	Coarse Aggregate	Cu.m.	
4	Reinforcing Steel Bars	Kg.	
5	Coco Lumber	Bd.ft.	
6	Assorted CWN	Kg.	
7	G.I. Tie Wire, Ga. 16	Kg.	
8	Plywood	piece	

DAYWORKS SCHEDULE

EQUIPMENT

Land Development of the 21-Units ASEAN Summit Villas

NO.	TYPE OF EQUIPMENT	UNIT	RATE
1	Excavator, 0.5 cu.m.	Hour	
2	Bulldozer, 160 hp	Hour	
3	Motor Grader, 2.5m blade	Hour	
4	Vibratory Compactor, 5 tons	Hour	
5	Loader, 1 cu.m.	Hour	
6	Dump Truck, 10 cu.m.	Hour	