

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE (BAC-I)

**REBIDDING FOR THE
DESIGN, SUPPLY, CONSTRUCTION, INSTALLATION, AND COMMISSIONING OF
THE CONCEPCION-NCC SUB-TRANSMISSION LINE
FOR NEW CLARK CITY**

BID BULLETIN NO. 1

This Bid Bulletin modifies the schedule of the Bidding Activities for the Rebidding for the Design, Supply, Construction, Installation, and Commissioning of the Concepcion-NCC Sub-Transmission Line for New Clark City.

The revised schedule are as follows:

Pre-Bid Conference – 04 March 2019 at 10AM

Last Day for Requests for Clarification – 06 March 2019

Last Day for Issuance of Bid Bulletin, if any – 08 March 2019

Deadline for Submission of Bids – 18 March 2019 at 9AM

Attached is the Revised Calendar of Bidding Activities.

Issued on the 19th day of February 2019.

BIDS AND AWARDS COMMITTEE FOR INFRASTRUCTURE

By:


AILEEN ANUNCIACION R. ZOSA
Chairperson

**REBIDDING FOR THE
DESIGN, SUPPLY, CONSTRUCTION, INSTALLATION, AND COMMISSIONING OF THE CONCEPCION-NCC
SUB-TRANSMISSION LINE
FOR NEW CLARK CITY**

TIMETABLE OF BIDDING ACTIVITIES*

No.	ACTIVITIES	DATE / SCHEDULE 2019
1	Pre-Procurement Conference	Feb. 11
2	Posting / Publication (PhilGEPS, BCDA Website, Premises, Newspaper)	Feb. 14 - 21
3	Issuance of Bid Docs	Feb. 14 to March 17 (8am to 5pm) March 18 (8am to 9am) (except Holidays, Saturdays, & Sundays)
4	Pre-Bid Conference	March 4 at 10AM
5	Deadline for Request for Clarification, if any	March 6
6	Deadline for Issuance of Last Bid Bulletin	March 8
7	Deadline for Submission of Eligibility Documents and Financial Proposals	March 18 at 9AM
8	Opening of Eligibility and Technical Proposals	March 18 at 10AM
9	Detailed Bid Evaluation by TWG	March 18-19
10	Notification of Invitation to Opening of Financial Bids	March 20
11	Opening of Financial Proposals	March 21 at 10AM
12	Detailed Financial Bid Evaluation by TWG	March 22
13	Determination and Declaration of the Bidder with LCB	Not Later than March 26
14	Issuance of Notice to Bidder with LCB, advising Conduct of Post-Qualification	Not later than March 27
15	Post Qualification of Bidder with LCB	March 28 - 31
16	Deliberation of Results of Post Qualification and Determination of the Bidder with LCRB	April 2
17	Issuance of BAC Recommendation to HOPE for approval of the Bidder with LCRB (revised if necessary)	April 3
18	Approval of BAC Resolution by the HOPE, and Issuance of Notice of Award	April 8
19	Estimated Contract Signing/Approval	April 9 - 17
20	Estimated Issuance of Notice to Proceed	April 22

* Subject to change


