

**PROCUREMENT FOR THE REBIDDING FOR THE RELOCATION OF UNDERGROUND UTILITIES
ALONG 8th AVENUE, BONIFACIO GLOBAL CITY, TAGUIG**

BID BULLETIN NO. 5

Due to the post-disqualification of the Bidder with Lowest Calculated Bid (LCB), the BAC-I TWG shall proceed with the post-qualification on the Bidder with the 2nd/next LCB. The second (2nd) LCB shall have the same fresh period for the conduct of the post-qualification for the project pursuant to Section 34.8 of the revised IRR of RA 9184. Hence, the BAC-I hereby revises the schedule of bidding activities for the project, to wit:

Deliberation of Post Qualification for the LCB	December 04, 2023
Issuance of Notice to Losing Bidder/s	December 04, 2023
Post-Qualification of the Bidder with next/second LCB	December 05 to 11, 2023
Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)/Issuance of Notice to Losing Bidder/s	December 11, 2023
Issuance of Notice to Losing Bidders	December 11, 2023
Approval of BAC Resolution declaring LCRB	December 12, 2023
Approval of Notice of Award	December 12, 2023
Issuance of Notice of Award	December 13, 2023
Contract Preparation, Approval and Signing	December 21, 2023
Issuance of Notice to Proceed	December 28, 2023

Attached is the revised Timetable of the Bidding Activities for the project.

Issued this 4th day of December 2023.

GISELA Z. KALALO

Chairperson



Rebidding for the Relocation of Underground Utilities along 8th Avenue

SCHEDULE OF ACTIVITIES*

No.	Activities	Time	Date	
1	Pre-Procurement Conference		Friday, September 22, 2023	
2	Advertisement/Posting of Invitation to Bid		Thursday, September 28, 2023	Thursday, October 05, 2023
3	Issuance and Availability of Bidding Documents	8:00 AM to 5:00 PM	Thursday, September 28, 2023	Tuesday, November 14, 2023
		8:00 AM to 12:00 PM	Wednesday, November 15, 2023	
4	Pre-Bid Conference	10:00 AM	Friday, October 06, 2023	
5	Last Day for Request for Clarifications		Monday, November 06, 2023	
6	Last Day for the Issuance of Supplemental/Bid Bulletins		Wednesday, November 08, 2023	
7	Last Day of Submission and Receipt of Bids	9:00am	Wednesday, November 15, 2023	
8	Opening of Bids	10:00am	Wednesday, November 15, 2023	
9	Detailed Evaluation of Bids (Technical and Financial)		Thursday, November 16, 2023	Wednesday, November 22, 2023
10	Determination of the Bidder with the Lowest Calculated Bid (LCB)**		Wednesday, November 22, 2023	
11	Approval of BAC Resolution declaring LCB		Wednesday, November 22, 2023	
12	Issuance of Notice for Post-Qualification to Bidder with LCB		Wednesday, November 22, 2023	
13	Post-Qualification of the Bidder with LCB		Thursday, November 23, 2023	Monday, December 04, 2023
14	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**		Monday, December 04, 2023	
15	Issuance of Notice to Losing Bidders		Monday, December 04, 2023	
16	Post-Qualification of the Bidder with 2nd/next LCB		Tuesday, December 05, 2023	Monday, December 11, 2023
17	Determination of the Bidder with the Lowest Calculated Responsive Bid (LCRB)**/ Issuance of Notice to Losing Bidder/s		Monday, December 11, 2023	
18	Issuance of Notice to Losing Bidders (2nd LCB)		Monday, December 11, 2023	
19	Approval of BAC Resolution declaring LCRB		not later than	Tuesday, December 12, 2023
20	Approval of Notice of Award			Tuesday, December 12, 2023
21	Issuance of Notice of Award		not later than	Wednesday, December 13, 2023
22	Contract Preparation, Approval and Signing		not later than	Thursday, December 21, 2023
23	Issuance of Notice to Proceed		not later than	Thursday, December 28, 2023

*Subject to change

** Dependent on health and travel restrictions and conditions